



HOFFMAN ESTATES

GROWING TO GREATNESS

June 17, 2026

**SUBJECT: VILLAGE OF HOFFMAN ESTATES
COLLECTOR STREET LIGHTING IMPROVEMENTS
CLARIFICATIONS AND RESPONSE TO QUESTIONS**

To Whom It May Concern:

This letter is meant to clarify some questions and concerns regarding the Collector Street Lighting Improvements Project. This is not considered an addendum, but an additional resource for your information and consideration.

- Once underground (duct installation) work has begun on a street, that portion of work shall be completed in 30 days. The contractor can break up work along various streets as needed. Uninterrupted progress is expected when not impacted by material lead times. The completion date for this project is October 2nd, 2027.
- Sheet 4 notes that a pole along Grissom Lane is to be connected to the proposed lighting system, The proposed conduit and cable to connect Grissom Lane is shown on Sheet 7 at approximately 1004+00.
- The primary foundation to be used will be a helix foundation. It is the contractor's responsibility to review soil conditions in the field during construction and coordinate with the Engineer. No soil borings were obtained.

The above clarifications have been made to assist you in preparing your bid. Thank you for your consideration.

Sincerely,

Oscar Gomez, P.E.
Civil Engineer II