
 
October 9, 2026 

SUBJECT: VILLAGE OF HOFFMAN ESTATES 
COMMUNITY PARK POND RESTORATION PROJECT 
ADDENDUM NO. 1 

To Whom It May Concern: 

Please make reference of the following changes to the above contract: 
 

1. The Schedule of Prices has been revised as follows: 
 

A) Increase Rock Toe from 65 LF to include 185 LF.   
B) Re-Shape Slope has been changed to Lump Sum.  This is also described on revised Special 

Provisions pp. 10-11. The intent is to re-shape the eroding shoreline slopes to stable grades 
around the entire pond shoreline, as needed at a Lump Sum cost.  Re-shaping shoreline slopes 
at Tall Banks (approximately 661 LF as estimated at the existing shoreline) shall occur in 
moderately to severely eroded bank areas and re-shaping shoreline slopes in Low Banks 
(approximately 885 LF as estimated at the existing shoreline) shall occur in low to moderately 
eroded areas.  (Note these quantities will likely vary in the as-built condition.)  The intent is that 
all areas of the pond shoreline will be re-shaped, seeded, blanketed, and stabilized per the 
Contract Plans.  Payment will occur as a percentage of completion for the entire shoreline.   

C) Omit As-Built Survey as it will be completed by Engineer.  The following is Per Special 
Provisions pg. 37. As-Built Survey and Drawings will be prepared by the Engineer.  However, 
the Contractor shall maintain a red-line plan markup of modifications to the Contract Plans.  
Contractor shall provide a copy of the red-line plan markup to the Engineer at Substantial 
Completion of Construction.  Note also that the Village will review the “as-built” drawings by 
the Engineer and compare them with the approved final engineering drawings including plan 
view, cross sections, and other information as relevant.  In addition, the Village will conduct 
any field inspections necessary to ensure the validity of the “as-built” plans.  If in the opinion 
of the Village Surveyor & Engineer there are unacceptable differences in these two drawings, 
the contractor will correct these differences. The approval of the “as-built” plans shall occur 
prior to release of the Letter of Credit, or other securities.  

 
2. Revisions to the Project Schedule within the Special Provisions pp2.  
 
3. Clarifications, including from the Pre-Bid Meeting: 

 
A) The adjacent park property where access will occur from is owned by the Park District.  
B) Question # 1 Summary:  The Project Site is Zone A floodplain.  The intent is for earthwork to 

be essentially balanced at the site.  By lowering the water level there is a limited amount of 
storage gained. This is not a specific floodplain storage quantity that is required to be attained. 
 
As long as existing structures (paths, residential fence, etc.) do not obstruct proposed grades, 
then for example some west pond shoreline areas may be at least slightly pulled back to provide 
earthwork as needed to fill other pond shoreline locations.   
 
Pond sediment may be used for bank re-shaping earthwork, as long as (a) it is not subject to 
scouring flows or erosion, and (b) that proposed elevations and grades can be provided and 
remain stable during and after construction.   
 



If the Bidder intends for significant grading changes to the location of the existing shoreline 
or other existing features around the pond, then the bidder shall clarify and describe proposed 
earthwork means and methods in the submitted bid documents.   
 
Proposed means and methods to complete shoreline re-shaping shall be coordinated during 
construction with the Engineer on site. 

C) If the Bidder is at variance with any of the quantities in the Schedule of Prices, it is required 
that the Bidder submit and describe said discrepancies with their bid proposal.   

D) Question #2 Summary: Park District will require the construction fencing to be 6’ along the 
park property during and after construction.  The existing 4-ft tall chain link fence will need to 
be removed and disposed offsite as part of the Project, per the limits of removal shown on the 
Contract Plans.  

E) Question #3 Summary: Clearing of trees and shrubs will be per the Contract Plan notes, and 
when necessary as directed by the engineer during the project.  Pending near-future discussions 
with south residents, additional existing shrub or tree growth may possibly be kept along the 
south (residential) pond shoreline to keep more screening.  Materials in all shoreline areas to 
be removed will need to be reviewed by the Contractor with the Engineer prior to construction, 
per the Construction Notes on the Contract Plans.   

F) Question #4 Summary: No access is available through the residential homes. 
G) Question #5 Summary: In general, the Grant covers overall construction costs and not specific 

line items.  The grant agency may reserve the right to review costs (including line items) as 
submitted and potentially exclude certain items that in their opinion may not pertain to water 
quality improvement.  However, that is not anticipated to occur at this time.   

H) Existing logs or trees from removal should be able to be used for the cable log structures.  
Existing fallen logs may be used depending on whether the materials is sound, free of advanced 
decay, and conforms with the requirements of Detail # 8.   

I) Approximate water depth and sediment thickness indicated on the plans are approximate 
estimates only and will vary.  Approximate sediment thickness is called out on Sheet 2 of the 
plans and was described in the meeting.  

J) The proposed stream channel is expected to form naturally after outlet modification and with 
subsequent flood events. A Schedule of Prices includes Streambed Excavation if needed.  As 
per the Special Provisions, while the newly restored stream channel is formed, it may be 
necessary, based on bottom sediment hardness, to excavate the downstream (north) part of the 
proposed stream channel to allow for a free-flowing condition into the existing concrete outlet 
structure. 

K) Question #7 Summary: Only a maximum slope for the sides is provided.  Depending in part on 
the materials used to re-shape the slopes, some areas may require flatter slopes for stability. 
Coordination with the engineer is required on final shaping of side slopes.  

L) Question #8 Summary: Should the contractor decide to reach out to the east private multi-
family residential area or other areas for access, this will be part of the contractor’s means 
and methods and will not be a pay item as the plans included separate direction.  

M) Outlet pipes for outlet structure were replaced in a 2025 Village project.  
N) Question #9 Summary: Quantities will need to be tracked and verified throughout the project 

for payment.  
O) Village notes a street lighting project is slated to start soon along Grand Canyon Parkway.  
P) The Schedule of Prices item for SWCD Permit Signoff (Soil and Water Conservation 

District) includes the contractor submitting details and/or plans as needed in order to obtain 
final permit approval from SWCD (and/or other agencies if required) describing means and 
methods for Instream Work Plan and/or Dewatering Plan as needed for final SWCD Permit 
approval.  Plans as submitted by Contractor shall also be subject to review and/or approval 
from Owner.  See Special Provisions for SWCD Permit Signoff by Contractor. This permit 
approval shall be required prior to commencing construction.   
 



Q) Additional permitting for overweight vehicles on road may be required by the Contractor. 
There will be no Village fees associated with the permit. 

R) As needed, a hydrant meter for water use on the project may be requested at no cost to the 
contractor. The meter will be used for tracking, but no payment will be required.  

S) Authorization to bid form must be completed. 
T) Special Provisions page # 2 was revised to state the following.  The construction start date is 

noted as no later than March 15 in part to ensure that invasive tree and shrub removal is 
completed prior to April 14 and before bird / wildlife nesting season. 

U) Question #11 Summary: Tree removals are not dictated by IEPA bat protection regulations. 
Note it should still fall within the project guidelines.  The construction start date is noted as 
no later than March 15.  This is in part to ensure that invasive tree and shrub removal is 
completed prior to April 14 and before bird / wildlife nesting season. 

V) Questions #12 Summary: Project would go to committee on the 28th of October and to the 
board the first week of November.  

 
 

 
THESE CHANGES TO THE ABOVE DOCUMENTS MUST BE REFLECTED IN THE BIDS 
SUBMITTED TO THE VILLAGE. THE ABOVE CLARIFICATION HAS BEEN MADE TO 
ASSIST YOU IN PREPARING YOUR PROPOSAL.  

PLEASE SIGN BELOW TO VERIFY RECEIPT OF THE ADDENDUM AND RETURN WITH 
YOUR BID. 

Company/Bidder:  ____________________ Date:__________________________ 

N a m e  &  T i t l e :   _ _ _ _ _ _ _ _ _ _ _ _ _ T i t l e _ _ _ _ _ _ _ _ _ _  

S i g n a t u r e : _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

Please direct any questions to Melanie Carollo, P.E., Civil Engineer II, by email at 

melanie.carollo@vohe.org or phone at (847) 252-5805. 

Sincerely, 

Melanie Carollo, P.E. 
Civil Engineer II 



Schedule of Prices

Page 1 of 2 BLR 12201 (Rev. 05/07/21)Printed 10/09/26

Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency

Village of Hoffman Estates

County

Cook

Section Number

23706

Route(s) (Street/Road Name)

925 Grand Canyon Pkwy

Schedule for Multiple Bids

Combination Letter Section Included in Combinations Total

Schedule for Single Bid 
(For complete information covering these items, see plans and specifications.)

Item Number Items Unit Quantity Unit Price Total

ROCK TOE LF 185

RE-SHAPE SLOPE LS 1

CONVERT TO VEG RIPRAP LF 30

SEDIMENT FOREBAY CY 500

ROCK RIFFLE (2 STRUCTURE TON 54

STREAMBED EXCAVATE LF 175

SHORELINE NATIVE SEED ACRE 0.17

MIDDLE/UPPER SEED ACRE 0.72

WETLAND SEED ACRE 1.36

SHORELINE PLUGS EACH 756

MIDDLE/UPPER PLUGS EACH 3492

WETLAND PLUGS EACH 2376

TREES 2.5-IN. DIAM. EACH 25

PRE-CONSTRUCTION VIDEO LS 1

PROJECT SIGN EACH 2

RIPRAP - GULLY STABILIZATI TON 6

28100109 STONE RIPRAP, A4, OUTLET TON 1

28100111 STONE RIPRAP, A6, OUTLET TON 1

2810109 STONE RIPRAP, A5, OUTLET TON 3
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BLR 12201 (Rev. 05/07/21)Page 2 of 2Printed 10/09/26

Section Number

23706

County

Cook

Local Public Agency

Village of Hoffman Estates

Route(s) (Street/Road Name)

925 Grand Canyon Pkwy

Item Number Items Unit Quantity Unit Price Total

28100107 STONE RIPRAP, A4 AT INLET TON 2

28100111 STONE RIPRAP, A6 AT INLET TON 3

28100109 STONE RIPRAP, A5 AT INLET TON 3

OUTLET MODIFICATION PER LS 1

67100100 MOBILIZATION LS 1

CABLED LOG HABITAT EACH 5

CLEAR / GRUB/ HERBICIDE LS 1

TREE-SHRUB REMOVAL LS 1

NATIVE SHRUBS 5-GALLON EACH 50

Z0013796 STABIL CONSTR ENTRANCE LS 1

REM & DISP FENCE LF 700

Z0055905 TEMP CONSTRUCTION FENC LF 1000

PERIMETER EROSION BARRI LF 400

SWCD PERMIT SIGNOFF LS 1

EROSION CONTROL LS 1

NATIVE PLANT MAINT YEAR 3

SITE RESTORATION LS 1

TRAFFIC CONTROL LS 1

SWPPP REPORTING LS 1

ANNUAL USACE MONITORIN YEAR 3

20201200 REM & DISP UNSUIT MAT'L CY 40

20101350 TREE PRUNING (OVER 10 IN) EACH 15

20101300 TREE PRUNING (4 TO 10 IN) EACH 12

20101200 TREE ROOT PRUNING EACH 20

HE442060 CLASS D PATCH, SPL, 6" SY 60

42400200 PCC PAV'T, 8" (JOINTED) SF 225

32000301 PCC SIDEWALK, 5" SY 60

44000198 HMA SURF RMVL VAR DEP SY 60

Bidder's Total Proposal

 1. Each pay item should have a unit price and a total price. 

 2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price 
shall govern. 

 3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price. 

 4. A bid may be declared unacceptable if neither a unit price or total price is shown.  
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VILLAGE OF HOFFMAN ESTATES 

COMMUNITY PARK POND RESTORATION PROJECT 

 

SPECIAL PROVISIONS 
 

 

 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 

Construction”, adopted January 1, 2022 (hereinafter referred to as the “Standard Specifications”), 

the latest edition of the “Manual on Uniform Traffic Control Devices for Streets and Highways”, 

and the “Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and 

the “Supplemental Specifications and Recurring Special Provisions” indicated on the Check Sheet 

included herein, which apply to and govern the construction Section No. 23706, in Hoffman 

Estates, Cook County, and in case of conflict with any part, or parts, of said specifications, the said 

Special Provisions shall take precedence and shall govern. 

 

DEFINITION 

 

When referring to the "Department" or "State" in all IDOT Specifications and Special Provisions, 

the Contractor should be aware that this also means the Village of Hoffman Estates, its agents 

and/or representatives. 

 

PROJECT DESCRIPTION 

 

The improvements included in this Contract consist of furnishing all of the materials, labor and 

equipment required for pond shoreline stabilization, grading of shoreline slopes, wetland 

restoration, rock riffle construction, sediment forebay excavation, concrete outlet structure 

modification for purpose of converting degraded detention basin into restored stream channel with 

wetland habitat, native plant seeding, stump removal, furnishing and installing live plant materials, 

and together with all other incidental work necessary to complete this improvement according to 

the Plans, Standard Specifications and Special Provisions. 

 

     

SCOPE OF WORK 

 

The intent of the contract is to provide a complete outline of the work that the Contractor under- 

takes in full compliance with the plans and specifications.  The Contractor shall perform all 

earthwork, outlet modification, bank re-shaping, rock riffle construction, sediment forebay, and 

such additional, extra, and incidental construction as may be necessary to complete the work to 

the finished lines, grades and cross sections in an acceptable manner.  Due to budgetary constraints, 

the Village may increase or decrease contract quantities or remove locations of work.  No 

compensation shall be provided to the contractor for any mobilization costs, specifically for 

changes to quantities.   
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GENERAL 

 

The Contractor is herein notified that the Village of Hoffman Estates will require that any questions 

or clarifications on the contract documents must be made in writing at least five (5) working days 

prior to the bid opening.  No questions or clarifications received after that time will be responded 

to by the Village.  All Contractors who submitted authorization to bid will receive written 

responses to all inquiries made by all contractors during the bid process no later than two working 

days prior to the bid opening. 

 

PROJECT SUPERVISOR 

 

The Contractor shall designate an employee as Project Supervisor.  The Project Supervisor shall 

be required to assume the responsibility for general supervision of the Contractor and 

subcontractors' operations.  The Project Supervisor and the Engineer shall work together to 

properly control and complete the work for the proposed improvements.   

 

The Project Supervisor is responsible for distribution of the plans to the appropriate construction 

personnel.  Failure of the appropriate construction personnel, doing the actual construction, to have 

a set of plans with them will be considered cause for stoppage of the construction work from 

proceeding.   

 

 

PERMITTED HOURS OF WORK 

 

The Hoffman Estates Municipal Code restricts all construction activity within 500 yards of a 

residence to the period from 7:00 a.m. to 7:00 p.m. on weekdays and 8:00 a.m. to 6:00 p.m. on 

weekends and all construction activity greater than 500 yards of a residence to the period from 

7:00 a.m. to 10:00 p.m. on weekdays and 8:00 a.m. to 10:00 p.m. on weekends.   

 

 

PROJECT SCHEDULE 

 

March 15, 2027 = Last Day to Start Construction 

June 30, 2027 = Last Day for Substantial Completion of Construction 

Aug. 16, 2027 = Last Day for Final Completion of Construction 

 

The construction start date is noted as no later than March 15 in part to ensure that invasive tree 

and shrub removal is completed prior to April 14 and before bird / wildlife nesting season. 

 

At least 5 working days prior to commencing construction operations, the Contractor shall meet 

with the Engineer for the purposes of a preconstruction meeting and present, in writing, his 

proposed construction schedule.  Contractor shall also be responsible to notify relevant permit 

agencies, including but not limited to North-Cook SWCD, and Village of Hoffman Estates 

Engineering Department to attend said Pre-Construction Meeting.  Once approved, the Contractor 

must strive to adhere to the schedule so that resident notification and field markings of all items of 

work may proceed in advance of actual construction. 
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In preparing the construction schedule, the Contractor must follow the requirements given below: 

 

A. Emergency vehicle access must be maintained at all times. 

 

ITEMS INCLUDED IN THE COST OF OTHER ITEMS 

 

The Contractor’s attention is called to several specific work items as noted on the Contract Plans 

and Special Provisions and in addition to the lists in the Standard Specifications. Listed below is 

a listing of these items for general information only. The list is not intended to be all- inclusive 

and, therefore, the Contractor is responsible to perform all work according to the Plans, Special 

Provisions and the Standard Specifications. 

 

•  The contractor shall maintain all drainage facilities during construction and shall repair any 

drainage facilities damaged during construction. This includes any bracing and protection of 

existing storm sewer networks. Cost of this work shall be included in the cost of applicable pay 

items. 

 

•  Whenever, during construction operations, any loose material is deposited in the flow line of 

drainage structures, ditches, gutters, etc. such that the natural flow of water is obstructed, the loose 

material will be removed at the close of each working day. At the conclusion of construction 

operations, all drainage structures and flow lines shall be free from dirt and debris. This work shall 

be considered included in the cost of EROSION CONTROL. 

 

•  Saw cutting shall be performed at locations designated on the plans including the outlet 

structure, or as directed by the Engineer, and shall be considered included in the cost of applicable 

pay items. After saw cutting, the Contractor shall immediately remove all concrete or asphalt slurry 

from the work area, specifically from the outlet structure which is to remain in place. In the event 

the concrete or asphalt slurry is not removed immediately and the concrete or asphalt slurry cures 

and adheres to the adjacent surface, the Contractor shall remove and replace the portion with 

concrete or asphalt slurry to the satisfaction of the Engineer. No additional compensation will be 

allowed for removal of the slurry or removal and replacement of the adjacent area due to slurry 

which was not immediately removed from the adjacent area. 

 

•  Concrete curing materials shall be applied to all new concrete gutter flags, faces and tops of 

curbs, sidewalks, and driveway pavements in accordance with the requirements of Section 1022 

of the Standard Specifications. The protective coat shall be a clear curing compound of similar 

specifications to W.R. Meadows Seal Tight 1100 clear, Chemmasters Safe-Cure Clear, or Dayton 

Superior Day-Chem Rez Cure (J-11-W). The contractor shall abide by the Manufacturer’s 

specifications in the preparation and application of the membrane curing compound. This work 

will not be paid for separately but shall be included in the cost of the applicable pay items. 

 

•  Concrete washout shall be provided for all work locations where concrete hauling is required 

at a location approved by the Engineer. The concrete washout shall follow plan details or approved 

equivalent. This work will not be paid for separately but shall be included in the cost of the 

applicable pay items. 
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•  Saw cutting shall be performed at locations designated on the plans, or as directed by the 

Engineer, and shall be considered included in the cost of applicable pay items. After saw cutting, 

the Contractor shall immediately remove all concrete or asphalt slurry from the work area, 

specifically from the pavement, driveway, sidewalk and curb and gutter which is to remain in 

place. In the event the concrete or asphalt slurry is not removed immediately and the concrete or 

asphalt slurry cures and adheres to the adjacent surface, the Contractor shall remove and replace 

the portion with concrete or asphalt slurry to the satisfaction of the Engineer. No additional 

compensation will be allowed for removal of the slurry or removal and replacement of the adjacent 

area due to slurry which was not immediately removed from the adjacent area. 

 

•  Pavement shall be saw cut 6" from the edge of the curb at all locations with Curb and Gutter 

Removal & Replacement, Special. This area shall be front-filled with Class SI Concrete. Cost of 

this work shall not be paid for separately but shall be included in the cost of applicable pay items. 

 

•  The contractor shall be required to move, secure, and store any signs, decorative materials, 

sprinkler heads, or landscape items that interfere with construction. Upon completion of the 

construction, the contractor shall move these items back to their original location and in their 

original condition. Damaged items must be replaced in-kind. Sprinkler irrigation lines may be 

repaired with sleeves. Additional restoration may be required to ensure positive drainage for 

impacted brick paver driveways, aprons, or walkways adjacent to work. This work will be 

considered included in the cost of the associated pay item that interfered with these features. 

 

•  It is the responsibility of the contractor to protect all pavement openings, open holes, 

equipment, and rubble. Open holes shall not be allowed during non-working hours. All open holes 

shall be backfilled or covered with steel plates at the end of each working day. The contractor shall 

maintain high visibility of all temporary hazards to pedestrians and motorists. This work will be 

considered included in the cost of the associated removal pay items. 

 

•  The contractor shall use all necessary precautions and protection measures required to 

maintain existing utilities, sewers, and appurtenances that must be kept in operation. In particular, 

the contractor will take adequate measures to prevent the undermining of utilities and sewers which 

are still in service. It shall be the contractor's responsibility to protect excavation trenches during 

the installation of sanitary sewer, storm sewer and watermain to include any shoring or dewatering 

equipment necessary. This work shall be considered included in the cost of the associated pay 

items. 

 

•  The locations of public or private utilities shown on the plans are approximate and the Village 

and/or Engineer does not guarantee their accuracy. The contractor shall be required to have the 

respective utility company field locate all their facilities prior to beginning construction. The 

contractor shall cooperate with all utility owners in accordance with Standard Specifications, if 

utility relocation, adjustment, or protection is necessary. The Village of Hoffman Estates cannot 

be held responsible and charged by the contractor for any time delays. The contractor shall also 

verify the depths of the existing utilities if necessary to verify that grade conflicts will not occur 

with any proposed construction. Any relocation or lowering of utilities shall be coordinated by the 

contractor. The cost of this exploration shall be included in the cost of associated pay items. 
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•   Selected pay items with limited quantities for potential utility repair (HOT MIX ASPHALT 

SURFACE REPAIR, PORTLAND CONCRETE SIDEWALK REPAIR, CLASS D PATCH) are 

included in the Schedule of Prices.  However, as per the Contract Plan Notes:   

 

CONTRACTOR SHALL BE RESPONSIBLE TO LOCATE, PROTECT, AND AVOID 

EXIST. INFRASTRUCTURE AND UTILITIES IN ALL AREAS. ANY DAMAGED 

UTILITIES OR INFRASTRUCTURE SHALL BE REPAIRED IMMEDIATELY PER 

SPECIFICATIONS TO SATISFACTION OF OWNER (VILLAGE OF HOFFMAN 

ESTATES) AND ENGINEER AT NO ADDITIONAL EXPENSE TO OWNER OR 

ENGINEER. 

 

Costs related to location, protection and/or repair and restoration of damaged utilities that are 

not included in individual Schedule of Prices Items shall be incidental to SITE 

RESTORATION costs. 

 

•  Goose grid materials, if necessary to maintain native Wetland, Shoreline, or Middle/Upper 

Bank plant plug survival and/or to meet the Vegetative Performance Standards in the Contract 

Plans, shall be incidental to the cost of NATIVE PLANT PLUGS throughout the duration of the 

Contractor contract.  Goose grid shall include 2"x2" wooden stakes, and twine (such as 

monofilament line).  See also Contract Plans Sheet 5: Detail # 14 for Goose Grid information. 

Goose grid shall be removed and disposed offsite by the Contractor at no additional charge to 

Village or Engineer upon compliance with Vegetative Performance Standards in the contract plans 

and/or before the completion of the Contractor contract. 

 

•  The contractor shall provide portable toilets at all active project locations. Cost of this work 

will not be paid for separately but shall be included in the cost of the contract. 

 

•  The contractor shall remove all construction materials, equipment, debris, etc. from the jobsite 

within 10 calendar days of substantial completion of construction. 

 

•    The contractor is notified that permit coordination is required with the NORTH-COOK SWCD 

(for SESC permit approval and for Pre-Construction Meeting), ENGINEER, and VILLAGE.  See 

SWCD PERMIT SIGNOFF in Special Provisions below. 

 

•   Costs associated with bonding requirements or special conditions of these permits are considered 

included in the cost of the contract.   

 

 

APPLICATION FOR PAYMENT 

 

A written application for payment for work completed shall be submitted to the Village by the 

Contractor not more than once monthly on a date specified by the Village.  The Contractor must 

submit Partial Waivers of Lien from all subcontractors and suppliers for all materials and labor 

involved, in the amount of the sum total of the application for payment.  When the request for final 

payment is made, Final Waivers of Lien shall be supplied by the Contractor, subcontractors and 
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all firms which supplied materials or services under this Contract, agreeing that said Contract has 

been performed, constructed, finished and delivered to the Village free from all claims, liens or 

charges in the nature of mechanics' liens either in favor of the Contractor or any party, firm or 

corporation entitled to such lien.  The Contractor shall furnish an affidavit stating that all Waivers 

submitted are the total amount of Waivers required to be submitted.  No applications for payment 

shall be submitted by the Engineer to the Village unless the required Waivers are supplied.  

Waivers must be furnished by the Contractor to the Engineer at least five days prior to the 

application for payment submittal date.  All contractors and subcontractors shall comply with all 

applicable state and federal laws including, but not limited to, the Illinois Prevailing Wage Act.  

Certified Payroll is required from the Contractor and from all subcontractors before payment is 

released.  Failure of the Contractor to submit correct Waivers of Lien at the required time may 

cause a delay in payment.  The issuance of payments for work performed shall in no way lessen 

the responsibilities of the Contractor. 

 

 

RETAINAGE 

 

Retainage will be held in the amount of ten percent (10%) of the completed work for the first 50 

percent of the contract.  After 50 percent or more of the work is completed, retainage will be held 

in the amount of 5 percent (5%).  After 75 percent or more of the work is completed, retainage 

will be held at 5 percent or lower, at the discretion of the Engineer.  Retainage will be withheld 

until all work and punch list deficiencies are completed to the satisfaction of the Engineer. Per the 

discretion of the Engineer, the Village has the ability to withhold retention upon completion of all 

improvements provided under this Contract and shall be for a period of twelve (12) months after 

the final acceptance of such improvements by the Village for the purpose of: 

  

A. Guaranteeing against and securing the correction of any defect in material or workmanship 

furnished under this Contract, latent in character and not discernible at the time of final 

inspection or acceptance by the Village. 

 

B. Guaranteeing against and securing the correction of any damage to the improvements 

provided under this Contract by reason of settling of the ground base or foundation thereof. 

 

 

ACCIDENT REPORTING 

 

All accidents occurring on the job which damage public or private property, or result in injuries to 

worker or other persons, shall be promptly reported to the Senior Project Manager and Police 

Department.  Accidents involving utilities shall also be reported to the appropriate utility.  This 

applies to all accidents, including, but not limited to, traffic accidents, broken pipelines, power and 

telephone facilities, and damage to adjacent properties. 
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GENERAL CONTRACTOR OR SUBCONTRACTOR HOLD HARMLESS AGREEMENT 

 

The Contractor shall indemnify and hold harmless the Municipality, Living Waters Consultants, Inc. 

(Engineer), its agents, and its employees from and against all claims for personal injury or property 

damage, including claims against the Village, Engineer, its agents, or servants, arising out of the 

Illinois Structural Work Act, and all losses and expenses, including attorney's fees that may be 

incurred by the Village or Engineer, defending such claims, arising out of or resulting from the 

performance of the work and caused in whole or in part by any negligent act or omission of the 

Contractor, any subcontractor, anyone directly or indirectly employed by any of them or anyone for 

whose acts any of them may be liable, regardless of whether or not it is caused in part by the party 

indemnified hereunder.  In any and all claims against the Village or Engineer or any of its agents, or 

servants by an employee of a Contractor, any subcontractor, anyone directly or indirectly employed 

by any of them or anyone for whose acts any of them may be liable, the indemnification obligation 

under this paragraph shall not be limited in any way by any limitation on the amount or type of 

damages, compensation of benefits payable by or for the Contractor or subcontractor under Workers' 

Compensation Acts, Disability Acts, or their Employee Benefit Acts. 

 

 

MATERIAL INSPECTION 

 

Materials used on this project shall be tested and inspected for compliance with the requirements of 

the IDOT Standard Specifications and the Project Procedure Guide. 

 

The Contractor shall contact the Engineer and Village’s consultant 48-hours in advance of 

construction for inspection of all stone, erosion blanket, seed, live plants, and/or other materials used 

on this project. 

 

 

STATUS OF UTILITIES (D-1) 

Effective: June 1, 2016 

 

Utility companies and/or municipal owners located within the construction limits of this 

project have provided the following information regarding their facilities and the proposed 

improvements. The tables below contain a description of specific conflicts to be resolved and/or 

facilities which will require some action on the part of the Department’s contractor to proceed 

with work.  Each table entry includes an identification of the action necessary and, if applicable, 

the estimated duration required for the resolution. 

 

UTILTIES TO BE ADJUSTED: Conflicts noted below have been identified by following 

the suggested staging plan included in the contract.  The company has been notified of all 

conflicts and will be required to obtain the necessary permits to complete their work; in some 

instances, resolution will be a function of the construction staging.  The responsible agency must 

relocate, or complete new installations as noted in the action column; this work has been deemed 

necessary to be complete for the Department’s contractor to then work in the stage under which 

the item has been listed. 
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STAGE/ 

LOCATION 
TYPE DESCRIPTION OWNER ACTION 

N/A N/A N/A N/A N/A 

 

UTILITIES TO BE WATCHED AND PROTECTED: The areas of concern noted below 

have been identified by following the suggested staging plan included for the contract.  The 

information provided is not a comprehensive list of all remaining utilities, but those which 

during coordination were identified as ones which might require the Department’s contractor to 

take into consideration when making the determination of the means and methods that would be 

required to construct the proposed improvement. In some instances, the contractor will be 

responsible for notifying the owner in advance of the work to take place so necessary staffing on 

the owners part can be secured. 

 

STAGE/ 

LOCATION 
TYPE DESCRIPTION OWNER ACTION 

     

 

The above represents the best information available to the Department and is included for the 

convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the Standard 

Specifications shall apply. 

 

In accordance with 605 ILCS 5/9-113 of the Illinois Compiled Statues, utility companies have 90 

days to complete the relocation of their facilities after receipt of written notice from the 

Department.  The 90-day written notice will be sent to the utility companies after the following 

occurs: 

 

1) Proposed right of way is clear for contract award. 

2) Final plans have been sent to and received by the utility company. 

3) Utility permit is received by the Department and the Department is ready to issue said 

permit. 

4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying 

them they have 15 days to provide their permit application. After allowing 15 days for 

submission of the permit the 90 day notice is sent to the utility company. 

5) Any time within the 90 day relocation period the utility company may request a waiver for 

additional time to complete their relocation. The Department has 10 days to review and 

respond to a waiver request. 
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MAINTENANCE OF ROADWAYS 

Effective: September 30, 1985           

Revised: November 1, 1996 

 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility 

for normal maintenance of all existing roadways within the limits of the improvement. This normal 

maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 

snow removal operations. Traffic control and protection for maintenance of roadways will be 

provided by the Contractor as required by the Engineer. 

 

If items of work have not been provided in the contract, or otherwise specified for payment, such 

items, including the accompanying traffic control and protection required by the Engineer, will be 

paid for in accordance with Article 109.04 of the Standard Specifications.   

 

 

TRAFFIC CONTROL  

 

The Contractors shall provide when required by the Owner or Engineer, state or county 

regulations, all signs, equipment and personnel necessary to provide for safe and efficient traffic 

flow in all areas where the work will interrupt, interfere or cause to change in any form, the 

conditions of traffic flow that existed prior to the commencement of any portions of the work.  The 

Owner or Engineer may, at his discretion, require the contractor to furnish traffic control under 

these or other circumstances where in his opinion it is necessary for the protection of life and 

property.  The need for traffic control shall be anticipated by the contractor and all cost of said 

traffic control (unless specifically itemized in the contract documents) shall be merged into the 

unit cost of work where traffic control might be required. 

 

This work shall include all labor, materials, transportation, handling and incidental work necessary 

to furnish, install, and remove all traffic control devices as required. The work shall be performed 

in accordance applicable portions of Section 701 of the Standard Specifications. 

 

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, 

the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for 

Streets and Highways", any IDOT Highway Standards contained in the plans, the Traffic 

Specifications and the Special Provisions contained herein. 

 

Special attention is called to Article 107.09 of the Standard Specifications and the following IDOT 

Highway Standards, Details, and Special Provisions contained herein, relating to traffic control. 

 

STANDARDS: 701006-05, 701301-04, 701311-03, 701501-06, 701801-06, 701901-08, 

780001-05 

SPECIAL PROVISIONS:   

Maintenance of Roadways 

Traffic Control and Protection  

Public Convenience and Safety (District 1) 
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The contractor shall notify the Engineer at least 72 hours in advance of any change in traffic 

staging.  

 

BASIS OF PAYMENT:  All traffic control and protection will be paid for at the contract lump 

sum price for TRAFFIC CONTROL.  price shall include all labor, materials, transportation, 

handling, and incidentals necessary to furnish, install, maintain, replace, relocate, and remove all 

traffic control devices either as required or as indicated in the plans and specifications.  

 

 

ROCK TOE 

 

1.  Description:   

Rock toe installation shall consist of excavation of rock materials at proposed shoreline toe of 

slope to receive rock, placement of filter fabric below rock, and installation per dimensions 

indicated in Contract Plans Sheet 5: Detail # 1.   

 

2.  Materials:   

Materials for shall include the following:   

A.  Filter fabric (Incidental to Rock Toe):  filter fabric shall be placed in a trench at the base of the 

eroded slope below, behind and above rounded rock per details.  Filter fabric shall be non-woven 

polypropylene, with the following marv values:  grab tensile strength of 165 lbs., tear strength of 

65 lbs., and water flow rate of 80 gpm/ft2, or equal.   

B.  Rock:  rock shall be IDOT crushed limestone materials. Rock shall be rounded to sub-rounded 

in shape, dense, sound, and free from cracks, seams and other defects conducive to accelerated 

weathering.   

 

3. Installation:   

See details.  Place filter fabric below, behind, and on top of rock as depicted on details.  The filter 

fabric shall remain intact above the rock to prevent overlying soil washout.   

 

4. Re-shaped slope and plantings:   

Rock toe shall be installed with re-shaped slope (latter as a separate Cost Schedule Item) in 

locations indicated on plans.  See plans, plan specifications and details for planting installation. 

 

See also Contract Plans Sheet 5: Detail # 1 for Rock Size Mix and Other Information. 

 

 

RE-SHAPE SLOPE – TALL BANK & RE-SHAPE SLOPE – LOW BANK 

 

1.  General description:   

The intent is to re-shape the eroding shoreline slopes to stable grades around the entire pond 

shoreline, as needed at a Lump Sum cost.  Re-shaping shoreline slopes at Tall Banks 

(approximately 661 LF as estimated at the existing shoreline) shall occur in moderately to severely 

eroded bank areas and re-shaping shoreline slopes in Low Banks (approximately 885 LF as 

estimated at the existing shoreline) shall occur in low to moderately eroded areas.  Re-shaping 

shall occur by regrading eroded banks according to plan details and sections, and covering exposed 

MCarollo
Text Box
Addendum #1



11 

 

 

soils with erosion control blanket.  Native plant seed shall be broadcast per plan specifications 

between backfill and blanket.  (Finished re-shaped slopes may be planted with 2-inch potted plugs, 

or shrub live stakes where indicated on plans or on Schedule of Prices.)  Payment will occur as a 

percentage of completion for the entire shoreline.   

 

2.  Materials:   

Materials for re-shaping slopes includes the following: 

A.   Erosion control blanket shall be North American Green SC150 BN, or approved equal. 

B.  Subsoil and topsoil: the upper six (6) inches shall be topsoil.  Clayey materials may be placed 

below the topsoil and/or below normal water level.  Obtain or reuse existing regraded topsoil with 

removal of invasive plant species roots and vegetation, or use approved imported pulverized, local 

in origin, loamy soil from "a-horizon", free of sticks, roots, weeds, brush or stones larger than 1" 

in dia., or other litter and waste.  At least 90% shall pass no. 10 sieve and the pH shall be between 

5.5 and 8.0.   Sample to be taken and recommendations submitted to Engineer prior to addition of 

any soil amendments.  Contractor shall notify owner as to the source location of any imported 

topsoil at least 48 hours prior to its delivery. 

C. Install native plant seed mix in accordance with plan specifications. 

D.  Install native plant plugs, shrubs and trees where indicated on plans. 

  

3.  Construction:   

Re-shaped slopes should be constructed in the following sequence: 

A.  Prepare slope to provide smooth continuous grades, free of obstructions and materials that 

would prevent contact between the soil and the blanket. 

B.  Provide minimum topsoil depth of 6" using either on-site or any imported material. Engineer 

shall determine if on-site soil is adequate for seed bed.  Compact to 80% proctor density.   

C.  Install native plant seed mix as indicated on plans, according to plan specifications. 

D. Prepare typ. 6-in. Deep trench to receive front end of blanket, as indicated on details.  Place 

front end of blanket in trench, staple, and backfill trench to key in blanket.   

E.  Typ. Installation of erosion blanket shall be vertical up the slope, perpendicular to the shoreline, 

per manufacturer's recommendations.  

F. Install blanket in accordance with manufacturer's recommendations for anchoring other edges 

into 6-in. Deep trenches, overlaps, and stapling patterns. The 6" staples should be utilized for loose 

soil conditions.  Install minimum 4 staples per sq. Yd. 

G.  Install prairie plugs, shrub live stakes, or other materials according to plan specifications.   

 

4.  Plantings:   

Planting densities vary and shall be installed per plans.  Plant lists are indicated in plan 

specifications. 

 

See also Contract Plans Sheet 5: Detail # 1 and # 2 for Additional Information. 

 

 

CONVERT TO VEG. RIPRAP (CONVERT EXISTING RIPRAP INTO VEGETATED RIPRAP) 

1.  General description:   
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The goal of converting existing riprap into vegetated riprap, is to protect / retain exist. riprap 

revetment shoreline areas, but also to establish native vegetation in the middle and upper areas of 

existing riprap (starting approximately 2.5 feet above water level).   

 

2.  Materials:   

Materials for re-shaping slopes includes the following: 

A.   Erosion control blanket shall be North American Green SC150 BN, or approved equal. 

B.  Subsoil and topsoil: the upper six (6) inches shall be topsoil.  Clayey materials may be placed 

below the topsoil and/or below normal water level.  Obtain or reuse existing regraded topsoil with 

removal of invasive plant species roots and vegetation, or use approved imported pulverized, local 

in origin, loamy soil from "a-horizon", free of sticks, roots, weeds, brush or stones larger than 1" 

in dia., or other litter and waste.  At least 90% shall pass no. 10 sieve and the pH shall be between 

5.5 and 8.0.   Sample to be taken and recommendations submitted to Engineer prior to addition of 

any soil amendments.  Contractor shall notify owner as to the source location of any imported 

topsoil at least 48 hours prior to its delivery. 

 

3.  Construction:   

A.  Protect / Retain Exist. Riprap Bank.  But Starting at 2.5-Ft Elev. Above Exist. Riprap Toe of 

Slope, Install and Machine Compact to 80% proctor density 1.0-Ft Thick Layer of Topsoil from 

Other Onsite Excavation.    

B.  Clayey soils may be used as base / lower 6 inches of the 12-inch thick topsoil placement to 

hold in place above the existing riprap.  

B.  Install Native Plant Seed, and then NAG SC150 BN Erosion Blanket Over Compacted Soil. 

 

 

SEDIMENT FOREBAY 

1.  General description:   

The goal of this practice is to construct a deepened part of the pond that is capable of storing future 

sediment, improving onsite and downstream water quality.   

 

2.  Construction: 

A.  Long-reach or other excavation equipment may help to facilitate excavation of the proposed 

Sediment Forebay locations depicted on the Contract Plans.  

B.  Excavate deep pools at 2 locations per plans (0.082 ac to be deepened to an average depth of 

2.1-ft, and westerly location of 0.063 ac to be deepened to an average depth of  2.2 ft.  Total 

sediment excavation approx. 500 CY.   

C.  It is anticipated that an onsite earthwork balance will occur.   

D.  Commence forebay excavation no closer than 20-ft from edge of prop. Creek channel.  

E.  Relocate excavated sediment onsite in the proposed wetland areas and a min. 15-ft from the 

proposed creek baseflow edge of water.   

F.  Blend excavated sediment into adjacent flat-sloped, offshore areas away from potential scour 

areas. Review sediment placement locations w/ Engineer.. 

 

See also Contract Plans Sheet 3: Proposed Plan; Sheet 4:  Cross Section # 3 for Additional 

Information. 
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ROCK RIFFLE 

 

1.  Description:  

The work shall consist of furnishing, transporting, and placing rock and other materials at locations 

shown on plan.  The rock riffles shall consist of rock placed above and trenched in below the 

channel bottom.   Riffle crest elevations shall be installed according to the elevations specified on 

the plans.  Riffles will provide grade control, improve fish habitat, improve water quality, and 

dissipate stream flow energy.  Material sizes shall range from coarse aggregate to boulder. 

 

2.  Materials:   

Materials for rock riffle shall be as follows:   

A.  Rock boulder and cobble mix:  the boulder and cobble shall be rock materials indicated on the 

details.  Reuse of onsite cobble and boulders along work area within rock size distribution below 

is allowed. Rock shall be rounded to sub-rounded in shape, dense, sound, and free from cracks, 

seams and other defects conducive to accelerated weathering.  Reuse of onsite coarse aggregate at 

work area within aggregate size distribution below or import materials. Rock not in conformance 

with this description shall be returned and replaced by the contractor.  

See Contract Plans Sheet 5: Detail # 3 for rock size distribution and other information. 

 

B.  Filter fabric:  filter fabric shall be placed below the rock.  Filter fabric shall not extend more 

than 6 in. Beyond edge of rock in rock riffle (fabric at perimeter of rock shall be cut after 

installation).  (the interior of the filter fabric will be anchored by rip-rap.)  Filter fabric shall be 

non-woven polypropylene, with the following marv values:  grab tensile strength of 165 lbs., tear 

strength of 65 lbs., and water flow rate of 80 gpm/ft2.    

 

3.  Configuration of trench:   

A.  A trench shall be constructed for the crest of the riffle.  See detail for riffle elevation and plan 

view applicable for all riffle structures.    

B. The trench shape in all areas shall be perpendicular to the banks, and shall extend per details 

beyond the top of each bank per details. Riffle trench shall be located below riffle crest and shall 

extend across width of the stream.   

C.  Riffle bottom between trench and downstream tail shall be excavated per details.  The 

downstream end shall be constructed below existing grade per details. 

D. Place filter fabric across the bottom of the trench and in all other areas of the rock riffle.  Install 

as described above.   

 

4.  Placement of rock boulder and cobble:   

A. Crest elevation:  the largest boulders shall be placed at the riffle crest.  The riffle crest shall 

be built across the stream to a height above the graded bottom of the stream channel as indicated 

on the plans.  The top of the boulders in the center of the riffle shall have an average elevation 

above grade consistent with that indicated on the plans.  The rocks should be placed lower in the 

center to direct flow in the center of the channel.  

See Contract Plans Sheet 5: Detail # 3 for rock size distribution and other information. 

B.  Boulder spacing at crest:  the boulders spacing at the riffle crest shall be approximately 1-ft 

to 3-ft apart to allow sediment transport and fish passage.     
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C. Slopes:  the upstream face of the riffle shall be constructed per details.  Downstream slope of 

riffle shall be constructed per details.   

D. Boulder spacing on downstream face:  other larger boulders shall be scattered along the 

downstream face of the riffle.  The larger rocks should have a random spacing of 3 ft to 5 ft apart.  

The surface of the rock riffle should be rough and natural in appearance - do not grade smooth.   

 

 

STREAMBED EXCAVATE (EXCAVATE NEWLY FORMING STREAMED) 

1.  Description:  

After OUTLET MODIFICATION, the project site is anticipated to form a new baseflow stream 

channel in the existing pond sediment deposits.  While the newly restored stream channel is 

formed, it may be necessary, based on bottom sediment hardness, to excavate the downstream 

(north) part of the proposed stream channel to allow for a free-flowing condition into the existing 

concrete outlet structure. This Pay Item requires coordination with Owner and Engineer for 

approval prior to implementation.  No erosion control blanket is required to be placed at the newly 

formed stream channel.  (See also WETALND SEEDING pay item.) 

 

2.  Materials:   

A. No materials are necessary for this installation.  It is limited to earthwork, excavation, and 

relocation of existing soils onsite.   

  

3.  Construction:   

A.  Pending formation and development of proposed stream channel, Approval shall be required 

from the Owner and the Engineer to verify that this Schedule Item is required for construction.   

B.  If required, Contractor shall excavate proposed downstream stream channel as required 

(possibly between stream stations 0+00 to 1+75).  Proposed channel excavation shall be typ. 0.8-

Ft deep x 10-ft wide per each LF.   

C. Dispose of excess sediment in other onsite flat-sloped areas, typ. min. 20 feet away from stream 

channel, such as along prop. wetland areas w/ 10:1 h:v slope or flatter.   

D.  Install WETLAND SEEDING as separate pay item, as site conditions allow.   

F. No erosion blanket is required to be installed at the proposed wetland area, nor at the proposed  

STREAMBED EXCAVATION area.   

 

 

NATIVE PLANT SEED – SHORELINE, MIDDLE/UPPER BANK, AND WETLAND 

1.  Description: 

Native plant seed (SHORELINE, MIDDLE/UPPER BANK AND/OR WETLAND) shall be the 

primary method of establishing quickly-growing ground cover vegetation.  Native plant seed shall 

be installed at streambanks, riparian areas, restoration areas, or other areas described on plans and 

specifications.   

 

2.  Materials: 

A.  Seed materials shall be healthy (species specified below).  With an origin as close as possible 

to project site.  Plant materials from beyond a 150-mile radius of the project site shall be approved 

in writing by owner prior to use.   

B.  Substitutions shall not be made without written approval of owner. 
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3.  Quality control:   

A.  Delivery:  accept delivery of seed after preparations for plantings have been completed. 

B.  Temporary storage:  if planting is delayed more than 4 hours after delivery, make provisions 

for protecting plants from weather, and watering as needed. 

C.  All seed material must show appearance of normal health and vigor and shall comply with 

the state and federal laws with respect to inspection for plant diseases and insect infestations. 

D.  All precautions that are customary in good trade practices shall be taken to insure the arrival 

of seed in good condition. 

 

4.  Installations 

A. Drill seeding may be used to install seed in graded riparian, wetland, or restoration areas. 

Either drill seeding or raking shall be used to install seed in non-graded riparian, wetland or 

restoration areas. In shorelines, streambanks or areas where erosion control blanket is installed, 

broadcast seeding may occur. All seed installation shall occur after the seedbed is properly 

prepared but prior to the installation of plugs, if any.  Roots and small sticks (<2" diam.) Shall be 

removed prior to seeding. Large branches (>2" diam.) May be kept onsite if they do not interfere 

with seed installation. Subsoil and topsoil shall not be compacted to more than 80% proctor 

density. Disking shall occur as described below. 

B.  Subsoil and topsoil: the upper six (6) inches shall be topsoil.  Reuse existing regraded topsoil 

with removal of live roots and weeds.  Reused topsoil shall be loam soil from "a-horizon", free of 

sticks, roots, weeds, or brush larger than 1" in dia., or other litter and waste.  At least 90% shall 

pass no. 10 sieve and the pH shall be between 5.5 and 8.0.  Under no circumstances shall soil be 

imported without written permission from owner.  Clayey materials (greater than 30% clay) may 

be placed below the topsoil in proposed basins below normal water level.   

C. If the coverage of native plant species in proposed non-graded shoreline, riparian or 

streambank areas is less than 40% then those areas shall first be herbicided to remove undesirable 

coverage of invasive plant species.  Sufficient time shall elapse between herbicidng and native 

plant materials installation to allow herbicide effect to substantially dissipate. Herbicided weeds 

shall be removed prior to disking or tilling. Proper herbicide application rates shall be achieved 

using roundup in upland areas and rodeo (glyphosphate) near water according to manufacturer's 

recommendations.   

D. Following mass grading and prior to topsoil placement, subgrade shall be prepared with a disk 

or chisel to a minimum 6-inch tillage depth. Subsoil disking shall not occur during wet soil 

conditions.  Following placement of topsoil, seedbed shall be prepared with a disk or chisel in all 

graded areas to a minimum 6-inch tillage depth.  Maximum dirt clod size shall be approximately 

3 inches.  A rake shall be applied to remove large clods and to create a smooth and level seedbed.  

Seedbed preparation shall not occur during wet soil conditions.  Seedbed shall have minimum 

compaction, be smooth and free of debris to promote seed-soil contact.   

E. Planting dates for native plant seed:  no installation under frozen or saturated ground surface 

conditions.  Native plant seed and wetland seed installation shall occur between April 1 and 

September 15 unless approved otherwise by owner.  Fall dormant seeding shall occur between 

November 10 and December 15.  

F. Contractor shall notify owner's representative at least 48 hours prior to planting.  
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G. SHORELINE plant seed shall be installed along banks from -0.25 to +0.75 ft vertical distance 

from proposed normal water level. Install below erosion control blanket in re-graded slopes, 

shoreline areas, restored access areas, or other areas. 

H. MIDDLE / UPPER BANK native plant seed shall be installed along banks above the shoreline 

seed from 0.75 ft above nwl extending beyond the top of bank. Install below erosion control 

blanket in re-graded slopes, shoreline areas, restored access areas, or other areas. 

J. WETLAND - shallow emergent native plant seed shall be installed in prop. Wetland areas 

indicated on plans. Install from -0.75 below to +0.75 ft below proposed normal water level. Install 

below erosion control blanket in re-graded slopes and shoreline areas. 

 

1. SHORELINE SEED MIX:  

Typical installation from -0.25 to +0.75 ft vertical distance from normal water level.    

 

SHORELINE SEED MIX    COMMON NAME    (LB/ACRE)  

ASCLEPIAS INCARNATA   SWAMP MILKWEED  0.40 

ASTER PUNICEUS   SWAMP ASTER    0.25 

ASTER SIMPLEX               MARSH ASTER                  0.25 

CAREX COMOSA                BRISTLY SEDGE                0.50 

CAREX FRANKII     FRANK'S SEDGE   0.50 

CAREX GRANULARIS     MEADOW SEDGE   0.50 

CAREX HYSTERICINA     PORCUPINE SEDGE  0.75 

CAREX STIPATA                COMMON FOX SEDGE         1.25 

CAREX VULPINOIDEA           FOX GRASS                     1.25 

ELIOCHARIS PALUSTRIS    GREAT SPIKE RUSH  0.50 

ELYMUS RIPARIUS    RIVERBANK WILD RYE 1.00 

ELYMUS VIRGINICUS           VIRGINIA WILD RYE           1.25 

IMPATIENS CAPENSIS     ORANGE JEWELWEED  0.30 

IRIS VIRGINICA   BLUE FLAG IRIS   0.50 

JUNCUS EFFUSUS   SOFT RUSH     0.50 

JUNCUS TORREYI              TORREY'S RUSH                1.00 

RUDBECKIA LACINIATA     WILD GOLDEN GLOW  0.25 

SCIRPUS PUNGENS   CHAIRMAKER'S RUSH  0.25 

 

                                                  TOTAL      11.20 LB/ACRE 

 

COVER CROP (20 LB/ACRE)       

AVENA SATIVA    SEED OATS     15.00  

             TOTAL  15 LB/AC 

 

 

 

2. MIDDLE / UPPER BANK NATIVE PLANT SEED MIX:   shall installed along shoreline 

slopes above the shoreline seed from 0.75 ft above nwl extending beyond the top of bank, including 

upland riparian areas.  

 

 

MCarollo
Text Box
Addendum #1



17 

 

 

MIDDLE / UPPER BANK MIX  COMMON NAME    (LB/ACRE)  

AQUILEGIA CANADENSIS  COLUMBINE    0.2 

BOUTELOUA CURTIPENDULA SIDE OATS GRAMA  2.0 

CAREX FRANKII      FRANK'S SEDGE   0.5 

CAREX GRANULARIS   MEADOW SEDGE   0.3 

CAREX MOLESTA      FIELD OVAL SEDGE         0.3 

CAREX NORMALIS    NORMAL SEDGE   0.4  

CAREX VULPINODEA   FOX SEDGE    1.8 

ELYMUS CANADENSIS   PRAIRIE WILD RYE  1.0 

ELYMUS VIRGINICUS   VIRGINIA WILD RYE  1.0 

EUPATORIUM SEROTINUM LATE BONESET   0.2 

HYSTRIX PATULA    BOTTLEBRUSH GRASS  0.5 

JUNCUS TORREYI    TORREY'S RUSH   0.3 

MONARDA FISTULOSA  BERGAMONT    0.4 

POLYGONUM SPP.    SMARTWEED    0.4 

RUDBECKIA HIRTA   BLACK-EYED SUSAN  0.3 

RATIBIDA PINNATA   YELLOW CONEFLOWER 0.3 

RUDBECKIA FULG. SPECIOSA SHOWY BLACK-EYED SUSAN 0.3 

RUDBECKIA SUBTOMENTOSA SWEET BLACK-EYED SUSAN 0.3 

SCHIZACHYRIUM SCOPARIUS LITTLE BLUESTEM   1.0 

SOLIDAGO FLEXICAULIS  ZIGZAG GOLDENROD  0.3 

SOLIDAGO RIGIDA    STIFF GOLDENROD  0.3 

SOLIDAGO SPECIOSA   SHOWY GOLDENROD  0.2 

SYMPHYO. NOVAE-ANGL.  NEW ENGLAND ASTER    0.3 

SYMPHYO. OOLENTANG.  SKY BLUE ASTER   0.3 

ZIZEA AUREA     GOLDEN ALEXANDER  0.3 

           TOTAL  13.20 LB/AC 

        

COVER CROP (15 LB/ACRE) 

AVENA SATIVA    SEED OATS        15.0 

COSMOS SPP.     COSMOS      0.5 

            TOTAL 15.50 LB/AC 

 

3. WETLAND SEEDING - shallow emergent seed list to be installed in prop. Wetlands from -

0.75' below prop. Nwl to +0.75' above prop. Nwl). 

 

SCIENTIFIC NAME    COMMON NAME   LBS/AC  

ACORUS CALAMUS   SWEET FLAG    0.5 

ASCLEPIAS INCARNATA  SWAMP MILKWEED  0.5 

CAREX COMOSA    BRISTLY SEDGE   0.5   

CAREX HYSTERICINA   PORCUPINE SEDGE  1.5 

CAREX VULPINOIDEA   BROWN FOX SEDGE  1.5   

CAREX STRICTA    TUSSOCK SEDGE   0.5   

LEERSIA ORYZOIDES   RICE CUTGRASS       0.5 

LYCOPUS AMERICANUS  COMMON WATER HOREHOUND 0.25  

SCIRPUS ATROVIRENS   DARK GREEN RUSH  0.75 
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SCIRPUS FLUVIATILIS   RIVER BULRUSH   0.75  

SCIRPUS PUNGENS    CHAIRMAKER'S RUSH  0.5  

SCIRPUS VALIDUS CREBER  GREAT BULRUSH   0.5  

SPARTINA PECTINATA   PRAIRIE CORD GRASS  0.5  

SYMPHYOTRICHUM SIMPLEX MARSH ASTER    0.25  

TOTAL             9.00  LB/AC 

        

COVER CROP (15 LB/ACRE) 

AVENA SATIVA   SEED OATS         10.0 

                 10.0 LB/AC 

 

 

NATIVE PLANT PLUGS - SHORELINE, MIDDLE/UPPER BANK, AND WETLAND 

1.  Description: 

Native plant plugs shall be used to establish ground cover vegetation in the restoration areas.  

Native plant plugs shall consist of 2-inch potted plants, unless stated otherwise.  Aquatic plant 

tubers shall be installed in open water areas where indicated on plans.    

 

2.  Materials: 

A.  Container materials shall be healthy (species specified below).  With an origin as close as 

possible to project site.  Plant materials from beyond a 150-mile radius of the project site shall be 

approved in writing prior to use by the owner.   

B.  Substitutions shall not be made without written approval of Owner and Engineer. 

 

3.  Quality control:   

A. Watering shall occur if necessary to maintain vigor during on-site storage.  Materials shall be 

stored in a shaded area if ambient temperatures exceed 80 degrees F.     

B. Delivery:  accept delivery of trees and shrubs after preparations for plantings have been 

completed and plant immediately. 

C. Temporary storage:  if planting is delayed more than 4 hours after delivery, make provisions 

for protecting plants from weather, and watering as needed. 

D. All plant material, including collected stock, must show appearance of normal health and 

vigor and shall comply with the state and federal laws with respect to inspection for plant diseases 

and insect infestations. 

E. Each species shall be handled and packed in the manner approved for that plant, having regard 

for the soil and climate conditions at the time and place of digging or cutting and delivery, and to 

the time that will be consumed while in transit or delivery. All precautions that are customary in 

good trade practices shall be taken to insure the arrival of plants in good condition.  Inspection 

shall occur for plant diseases and insect infestations. 

F. Goose grid materials, if necessary to maintain plug survival and to meet the Vegetative 

Performance Standards in the Contract Plans, shall be incidental to the cost of native plant plugs.  

Goose grid shall include 2"x2" wooden stakes, and twine (such as monofilament line).  See also  

Contract Plans Sheet 5: Detail # 14 for Goose Grid information. 
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4.  Installations 

A. SHORELINE PLUGS shall be installed along shorelines or streambanks from -0.25 to +0.75 

ft vertical distance from proposed normal water level.  

C. MIDDLE / UPPER BANK native plant plugs shall be installed along streambanks above the 

shoreline plugs from 0.75 ft above nwl extending beyond the top of bank.   

D.  WETLAND PLUGS: to be installed in proposed wetlands from -0.75' below nwl to +0.75' 

above proposed NWL). 

E. Planting dates for native plant plugs:  May 1 through July 15, unless approved otherwise by 

owner. 

F. Re-graded slopes:  install native plant plugs in locations specified by owner and per details 

through erosion blanket by inserting planting bar (2 in. Dia.) Into slopes.  The holes will be of 

sufficient size to permit placing the plant without bending the shoots. Place the plants in the hole 

flush with the ground surface.  Holes shall be filled with soil and pressed firm up to the ground 

surface.  All spaces within one foot radius of the planting will be filled with soil and compacted. 

 

 

5.  SHORELINE PLUGS:  

Typical installation of shoreline native plant plugs shall occur shall be installed along shorelines 

or streambanks from -0.25 to +0.75 ft vertical distance from normal water level. The typical 

density shall include min. One (1) native plant plug per 1 linear foot of shoreline. See plans for 

densities.   

 

SHORELINE NATIVE PLANT PLUG SPECIES LIST (%)     

SCIENTIFIC NAME             COMMON NAME      PERCENT OF TOTAL 

 

ACORUS CALAMUS   SWEET FLAG     4% 

ASCLEPIAS INCARNATA  SWAMP MILKWEED   10% 

CAREX COMOSA    BRISTLY SEDGE    3% 

CAREX EMORYII    RIVERBANK TUSSOCK SEDGE  4% 

CAREX GRANULARIS   MEADOW SEDGE    3% 

CAREX HYSTERICINA     PORCUPINE SEDGE   10% 

CAREX SPARGANOIDES  BURRED SEDGE    1% 

CAREX STIPATA    COMMON FOX SEDGE   6% 

CAREX TRIBULOIDES   POINTED OVAL SEDGE   1% 

CAREX VULPINODEA   FOX SEDGE     23% 

IRIS VIRGINICA SHREVEI  BLUE FLAG IRIS    26% 

JUNCUS TORREYI    TORREY'S RUSH    4% 

SCIRPUS PUNGENS      WOOL GRASS         5% 

                100% 

 

6. MIDDLE / UPPER BANK NATIVE PLANT PLUGS:  shall installed along streambanks above 

the shoreline seed from 0.75 ft above nwl extending beyond the top of bank.  See plans for 

densities. 
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MIDDLE / UPPER BANK PLANT PLUG SPECIES LIST   (%)   

SCIENTIFIC NAME             COMMON NAME      PERCENT OF TOTAL 

 

AQUILEGIA CANADENSIS  COLUMBINE     6% 

BOUTELOUA CURTIPENDULA SIDE OATS GRAMA   4% 

CAREX FRANKII      FRANK'S SEDGE    5% 

CAREX MOLESTA    FIELD OVAL SEDGE   5% 

CAREX NORMALIS    NORMAL SEDGE    6% 

CAREX VULPINODEA   FOX SEDGE     14% 

ECHINACEA PURPUREA  PURPLE CONEFLOWER  6% 

EUPATORIUM PERFOLIATUM COMMON BONESET   2% 

LOBELIA CARDINALIS   CARDINAL FLOWER   5% 

LOBELIA SIPHILITICA   GREAT BLUE LOBELIA   3% 

PENSTEMON DIGITALIS  FOXGLOVE BEARDSTONGUE 7%   

RATIBIDA PINNATA   YELLOW CONEFLOWER  6% 

RUDBECKIA SUBTOMENTOSA SWEET BLACK-EYED SUSAN 3% 

SCHIZACHYRIUM SCOPARIUS LITTLE BLUESTEM    8% 

SOLIDAGO FLEXICAULIS  ZIGZAG GOLDENROD   3% 

SYMPHYO.. NOVAE-ANGL.  NEW ENGLAND ASTER   5% 

TRADESCANTIA OHIOENSIS SPIDERWORT     4% 

ZIZEA AUREA     GOLDEN ALEXANDER   8% 

                100% 

7.  WETLAND - SHALLOW EMERGENT PLANT PLUGS: to be installed in prop. Wetlands 

from -0.75' below nwl to +0.75' above prop. Nwl). 

 

EMERGENT WETLAND PLUGS (%)           

SCIENTIFIC NAME             COMMON NAME      PERCENT OF TOTAL 

 

ACORUS CALAMUS   SWEET FLAG     3% 

ASCLEPIAS INCARNATA  SWAMP MILKWEED   7% 

CAREX CRISTATELLA   CRESTED OVAL SEDGE  1% 

CAREX EMORYII    RIVERBANK SEDGE   3% 

CAREX HYSTERICINA   PORCUPINE SEDGE   6% 

CAREX STRICTA    TUSSOCK SEDGE    3% 

HIBISCUS PALUSTRIS   SWAMP ROSE MALLOW  3% 

IRIS VIRGINICA SHREVEI  BLUE FLAG IRIS    19% 

JUNCUS EFFUSUS    SOFT RUSH      5% 

PONTEDARIA CORDATA  PICKERELWEED    13% 

PHYSOSTEGIA VIRGINIANA OBEDIENT PLANT    3% 

SAGITTARIA LATIFOLIA  ARROWHEAD     1% 

SCIRPUS ACUTUS    HARD-STEM BULRUSH   4% 

SCIRPUS AMERICANUS  COMMON THREE SQUARE  5% 

SCIRPUS ATROVIRENS   DARK GREEN RUSH   7% 

SCIRPUS VALIDUS CREBER SOFTSTEM BULRUSH   7% 

SPARGANIUM EURYCARPUM BUR REED      10% 

                100% 
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TREES AND SHRUBS 

 

Every effort shall be made by the Contractor when working near trees and shrubs to preserve same 

from harm. No trees or shrubs shall be removed unless so indicated on the Plans or as authorized 

in the field by the Engineer. The Contractor shall be responsible for damage to or loss of any tree 

or shrub not specifically designated to be removed. 

 

Wherever trees, which are not permitted to be removed, interfere with normal excavation 

procedures, the following shall govern. No machine excavation shall be made within a distance of 

three trunk diameters or 12 inches (whichever is greater) of any tree, and no roots over two inches 

in diameter shall be cut unless, in the opinion of the Engineer, it is impossible to complete the 

work without cutting. Excavation closer than three trunk diameters or 12 inches (whichever is 

greater) from any tree shall be performed by hand. 

 

Damage to tree limbs shall be held to a minimum. Shrubs and tree limbs shall be tied back 

wherever necessary to prevent their loss or damage. Wherever damage by construction equipment 

to limbs and branches is unavoidable, they shall be pruned before starting work and sealed in 

accordance with best forestry practice.  

 

Wherever necessary, the Contractor shall provide lath or plank wrappers wired in place to protect 

tree trunks from being damaged by trench machinery, tractors or trucks. Protective wrappers shall 

be removed as soon as practical after the work in the vicinity has been completed. In removing 

soil banks from around trees, handwork will be required as necessary to prevent trunk damage by 

construction machinery.  

 

Trees larger than one inch in diameter shall be furnished balled and burlapped. The Contractor 

shall have the option of removing and replanting existing small trees and shrubs in the construction 

zone in lieu of replacement with new stock. All planting shall be done in accordance with Section 

253 of the Standard Specifications.   

 

1.  DESCRIPTION: 

Trees and shrubs shall be installed where indicated by owner.  Locations of trees and shrubs within 

25 feet of shoreline areas shall be reviewed by Owner's Representative prior to installation.  

 

2.  MATERIALS: 

A. Trees and shrubs shall be in the size range specified on the bid list.       

B. Container materials shall be healthy (species specified below).  With an origin as close as 

possible to project site.  Materials from beyond a 150-mile radius of the project site shall be 

approved in writing prior to use by owner's representative.   

C. Substitutions shall not be made without written approval of owner's representative. 

D. Trees shall be 2.5-in. caliper ball and burlap.  Shrubs shall be 5-gallon container size. 

 

3.  QUALITY CONTROL:   

A. Provide tree and shrub containers to the project site.  Watering should occur if necessary to 

maintain vigor.     
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B. Delivery:  accept delivery of trees and shrubs after preparations for plantings have been 

completed and plant immediately. 

C. Temporary storage:  if planting is delayed more than 4 hours after delivery, make provisions 

for protecting plants from weather, and watering as needed. 

D. Label at least one plant of each variety in each planting area with securely attached waterproof 

tags bearing legible designation of botanical and common name. 

E. All plant material, including collected stock, must show appearance of normal health and 

vigor and shall comply with the state and federal laws with respect to inspection for plant diseases 

and insect infestations. 

F. Each species shall be handled and packed in the manner approved for that plant, having regard 

for the soil and climate conditions at the time and place of digging or cutting and delivery, and to 

the time that will be consumed while in transit or delivery. All precautions that are customary in 

good trade practices shall be taken to insure the arrival of plants in good condition. 

 

4.  INSTALLATIONS 

A. Trees and shrubs shall be installed where indicated by owner.  Trees and shrubs shall be placed 

within ecological site constraints relevant to each species.  Planted materials shall be thoroughly 

watered following installation. 

B. Planting dates for trees & shrubs: April 1 through May 31, unless approved otherwise by 

owner's representative. 

C. Install trees & shrubs into holes of sufficient size to permit placing the plant without bending 

the shoots.  Place the plants in the hole per details.  Holes shall be filled with soil and pressed firm 

up to the ground surface.  All spaces within one-foot radius of the planting will be filled with soil 

and compacted. 

 

5. TREE & SHRUB SPECIES LIST          

SCIENTIFIC NAME    COMMON NAME   PERCENT 

 

TREES 

BETULA NIGRA    RIVER BIRCH     10% 

OPINUS STROBUS    EASTERN WHITE PINE   10% 

PLATANUS OCCIDENTALIS SYCAMORE     20% 

QUERCUS ALBA    WHITE OAK     15% 

QUERCUS MACROCARPA  BURR OAK      15% 

TAXODIUM DISTICHUM  BALD CYPRESS    10% 

TILIA AMERICANA    BASSWOOD     20%   

                100% 
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SHRUBS 

AMELANCHIER HUMULIS  SERVICEBERRY    15% 

CEPHALANTHUS OCCIDENTALIS BUTTON BUSH    15% 

CERCIS CANADENSIS   EASTERN REDBUD    10% 

CORNUS RACEMOSA   GRAY DOGWOOD    10% 

CORNUS SERICEA    RED-OSIER DOGWOOD   15% 

CORYLUS AMERICANA  AMERICAN HAZELNUT  10% 

SAMBUCUS CANADENSIS  AMERICAN BLACK ELDERBERRY 15% 

VIBURNUM PRUNIFOLIUM  BLACKHAW VIBURNUM  10%   

                100% 

 

 

TREE / SHRUB REMOVAL 

The following is also per construction notes on the Contract Plans. 

 

Save trees and shrubs marked in field (review w/ engineer) or indicated in Contract Plan textbox 

notes.  Tree and shrub removal within work limits, w/ stump grinding (and herbiciding if 

appropriate), w/ offsite disposal of cut materials shall occur as follows: 

 

- remove and herbicide cut stumps for unmarked invasive tree species below 12-in. Diam. 

(including but not limited to mulberry, silver maple, cottonwood, box elder). 

- remove and herbicide cut stumps invasive shrubs (typ. Buckthorn, honeysuckle) 

- if needed, contractor may remove trees marked to be saved (if needed for contractor 

stabilization or access) but only after contractor review and approval w/ Engineer before tree 

removal.  

- remove trees and shrubs with offsite disposal.  

- grind tree stumps to 1-ft below prop. Ground surface for all removal trees.  

- trees removed that are located in critical slopes that are not proposed to be re-graded shall be 

cut flush w/ ground (stump left intact) and the stump shall be herbicided.  

- invasive shrubs (including buckthorn and honeysuckle) shall be cut w/ stumps ground to 6-in. 

depth below the prop. Ground surface.. 

- contractor shall field review and confirm all trees proposed for protection or removal on the 

south (residential) shoreline w/ Owner and Engineer, prior to tree removal.   

 

Cut trees within required size and type limits, may be used for prop. Log habitat structures. 

Otherwise, cut materials shall be disposed offsite. 

 

Not all exist. Trees, shrubs, or stumps may be indicated on plans.  The cost for this pay item shall 

be Lump Sum and it includes all equipment, labor, access, materials, coordination, and related 

execution.   

 

 

CLEARING / GRUBBING / HERBICIDE INVASIVE SPECIES 

The Contractor shall herbicide existing turf grass or other invasive vegetation, as required, in order 

to establish proposed native plantings along the shoreline and/or other locations.  See Clearing and 

Grubbing above regarding herbicide applications.   
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1. Notes indicated on contract plans and/or bid list descriptions shall supersede any specifications 

below or herein.  

 

2. Quantities indicate clearing and grubbing as required within stabilization areas. (selected trees 

within acceptable size ranges shall be used for log habitat structures if specified on details.) Excess 

or damaged trees, as well as cleared brush, plants and invasive species shall be removed from the 

project site and disposed in a licensed off-site facility. Cost for clearing, grubbing, removal, and/or 

mulching  shall be incidental to project costs.  

 

3. Enhancement areas, if any, identified on plans shall include removal of invasive woody 

vegetation. Cleared brush, plants and invasive species shall be removed from the project site and 

disposed in a licensed off-site facility. Cost for clearing, grubbing, removal, and/or mulching  shall 

be incidental to project costs. Cut stumps, sprouts, suckers, and re-sprouts of woody vegetation 

shall be treated with herbicide to minimize suckering or re-sprouting. Cut stumps of buckthorn 

shall be treated with garlon (tryclopyr) diluted no more than 50% with water. Honeysuckle 

(lonicera mackii; lonicera x bella) cut stumps shall be treated with roundup (glyphosphate) diluted 

no more than 50% with water. Mix all stump herbicide with a dark green dye to identify treat 

stump herbicide areas.   

 

4. Quality control 

A.  No on-site burns shall be allowed unless approved in writing by owner. All excess trees, 

brush, other plant materials, debris shall be removed from the project site and disposed of in an 

approved facility.  

B.  Pesticide license:  herbicides shall be applied by a licensed pesticide applicator with general, 

right-of-way, aquatic and/or other applicable pesticide licensure.   

C.  At least one person with at least 3 years of native plant identification experience shall be 

present at all times during selective removal of invasive species.   

D.  Disturbance during tree and shrub cutting and removal shall not occur to flagged trees or shrubs 

which have been designated by owner to be protected.   

 

 

TREE ROOT PRUNING 

 

This work shall consist of root pruning of trees as designated on the plans or as directed in the field 

by the Engineer.  This work shall be done in accordance with Section 201 of the Standard 

Specifications and as modified herein, and shall be performed prior to any pavement removal on 

a street. 

 

Root-pruning cuts shall be made parallel to the curb along the street and/or sidewalk and four (4) 

feet beyond the tree's drip line on each end.  All root-pruning cuts shall be made to a depth of 

eighteen (18) to twenty-four (24) inches.  Root pruning shall be placed between twenty-four (24) 

and thirty (30) inches behind the back of curb or adjacent to the sidewalk.   

 

All root-pruning cuts must be completed before the removal of any concrete adjacent to the tree 

being pruned. If any root-pruning is not completed before the removal of concrete, the root pruning 

will not be measured for payment.  
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All root-pruning cuts shall be completely backfilled immediately as part of this pay item.  If any 

root pruning cuts are not completely backfilled immediately, the root pruning cuts in question will 

not be measured for payment. 

 

 

CABLED LOG HABITAT 

 

1.  DESCRIPTION: 

This work shall consist of installation of cabled logs within the proposed wetland area to serve as 

aquatic habitat and protection of the shoreline from wave erosion.  The work shall be performed 

consistent with Contract Plan Sheet 6: Detail # 8. 

 

2.  MATERIALS: 

A. Cut logs may be from onsite cut trees, or imported logs. Other than willow or other self-

sprouting species. Log habitat structures shall be constructed from on-site cut trees or imported 

logs free of advanced decay.  (note exist. Fallen logs onsite shall be protected.) Install log habitat 

structures in near-shore locations, and away from potential scour that are approved by owner and 

engineer.  Log habitat structures shall have min. 10 in. Diameter trunks and min. 18 ft length.   

B. Earth anchors shall be Duckbill Type, or approved equal, minimum 3-ft into competent 

subgrade.  Earth anchors shall be spaced 2 per log, approximately 15 ft on center. 

 

3.  QUALITY CONTROL:   

A. Logs shall be sound and free of advanced decay.  Keep trunk length as long as practicable for 

natural appearance.  Fallen logs shall be relocated on-site using equipment with low-pressure tires, 

or other means to minimize soil disturbance and/or rutting in constructed wetlands or other areas. 

Contractor shall restore all disturbed or rutted areas per specifications for restoration of disturbed 

areas. 

 

4.  INSTALLATIONS 

A. Log contact with ground shall occur to the extent practicable (see notes on trimming branches 

along ground side of trunk). 

B. Review proposed log location w/ owner and engineer. Locate near shoreline and away from 

scour-prone areas, such as wetland or pond locations away from scour-prone areas. Log shall have 

min. 10 in. Diameter trunks and min. 18 ft length.  Logs shall be sound and free of advanced decay.  

Keep trunk length as long as practicable for natural appearance. 

C.. Place 1/4 in. Galvanized cable fastened to two duckbill anchors (or equal) spaced approx. 12 

ft. On center to fasten tree trunks in locations shown on plans.  Each tree trunk shall have a min. 2 

fastener cables each anchored 3 ft. Into the subgrade. 
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OUTLET MODIFICATION 

 

1.  DESCRIPTION: 

This work shall consist of installation of modifying the existing concrete outlet structure to lower 

the proposed normal water level (nwl).  The work shall be performed consistent with Contract Plan 

Sheet 5: Detail # 4. 

 

2.  MATERIALS: 

A. Equipment and materials shall be provided as necessary to provide the orifice coring required 

for the installation described below. 

 

3.  QUALITY CONTROL:   

A. See installation below. 

 

4.  INSTALLATIONS 

A. Proposed  15.4-in. diam. orifice shall be installed per Contract Plan Sheet 5: Detail # 4. 

With invert elevation 772.60 ft.  Proposed orifice shall either be cored in concrete wall to exact 

dimensions or cored with larger diam. coring saw and covered with a machine cut exact diam. 

15.4-in. Hole within a min. 3-ft h x 3-ft wide x 0.25-in. thick steel plate. The steel plate shall be 

bolted to the outside face of concrete and sealed with epoxy to prevent seepage between the prop. 

Plate and the exist. Concrete face.  

B. Any existing rebar exposed by coring the existing wall shall be epoxy coated and sealed.   

C.  Proposed steel plate shall overlap edges of existing concrete wall by a min. of 6 inches. If 

needed after coring, repair existing adjacent concrete filet to slope evenly toward the downstream 

(north) inlet. 

 

 

RIPRAP LINING – GULLY STABILIZATION 

 

1.  DESCRIPTION: 

Riprap lining (1.5-ft thick) shall be installed to stabilize an existing eroding gully at the east pond 

shoreline (east of stream station 3+05). 

 

2.  MATERIALS: 

A. IDOT Class riprap shall be sound and free from defects.   

B.  IDOT crushed riprap mix shall include 35% IDOT R4 stone, 50% IDOT R5 stone, and 15% 

IDOT R3 stone.. 

 

3.  QUALITY CONTROL:   

A. See materials above. 

 

4.  INSTALLATIONS 

A. Riprap shall be installed in lifts to provide an approximate 1.5-foot thickness from the top of 

the gully headcut, to the bottom of the gully at the existing pond shoreline.   

B.  The dimensions of stone placement are estimated on average as 5-foot wide x 15-ft long x 1.5-

ft thick.  
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C.  The stone shall conform to an approximate V-shape to force flows toward the center of the 

riprap lining.  The center of the riprap lining shall be at least 1-foot lower in elevation (in cross 

section view) than the sides of the riprap located up to the top of the existing bank.   

D.  The upstream side of the riprap lining shall be depressed to force overland runoff into the center 

of the structure (and not diverted around the sides of the structure).   

 

 

PROJECT SIGN 

 

1.  DESCRIPTION: 

The Project Sign (2) shall confirm to the requirements depicted on Contract Plan Sheet 6-B, Detail 

# 16 Project Sign. The Project Sign is intended to be temporary, with a duration of at least 3 years.   

 

2.  MATERIALS / QUALITY CONTROL: 

A. Prior to fabrication, contractor shall contact Engineer to obtain image files. 

B.  Project sign dimensions 2-ft x 4-ft. 

C. Material = aluminum backing. 

D.  Installation = posts installed in ground. 

E.  Location = coordinate with Engineer. 

F.  Colors: 

 pms 109 yellow 

 pms 347 green 

 pms 361 green 

 pms 297 blue 

 pms 300 blue 

 reflex blue 

 black 

 

3.  INSTALLATIONS 

A. Coordinate with Engineer for locations for two (2) Project Signs in high-visibility locations.   

B.  Sign shall be mounted on two (2) metal posts that are epoxy coated to prevent rust. 

 

 

EROSION CONTROL 

The following is per Contract Plan Sheet 8:  Specifications for Erosion Control. 

 

The erosion control measures indicated on the plans, details and specifications are the minimum 

requirements. Additional measures may be required as directed by the Village Engineer or other 

agencies.    

- a copy of the approved erosion and sediment control plan shall be maintained by the contractor 

on the site at all times.   

- the purpose of this project is to prevent the ongoing erosion problems through the stream 

reach.  The grading, planting and stabilize measures proposed will control erosion on the banks in 

the project reach upon completion of the project. 
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- unless otherwise noted, all vegetative and structural erosion and sediment control practices 

will be constructed to standards and specifications in the Village / MWRD watershed management 

ordinance, Illinois urban manual - current edition, whichever is more restrictive.   

- soil erosion and sediment control maintenance must occur every week and/or after every 0.25 

in. Or greater rainfall event. 

- contractor shall notify the Village one week prior to the pre-construction conference, one week 

prior to the commencement of land disturbing activities, and one week prior to the final inspection.   

- there shall be no land-disturbing activities on-site other than in areas indicated on the plans.   

- the contractor is responsible for installation of any additional erosion control measures 

necessary to prevent erosion and sedimentation as determined by the village.   

-  soil erosion and sediment control features shall be constructed prior to the commencement of 

hydrologic disturbance of upland areas. 

-  excavated subgrade materials and/or excess cut shall be removed and disposed offsite in an 

approved facility.   

- construction activities will, to the extent practicable, be scheduled to avoid periods of runoff.   

- the sequence of daily construction of the shoreline shall include the following.  Grading 

activities along the shoreline shall be limited so that the area of the stream that is exposed to 

regrading can be covered with stapled erosion control blanket and seed mix (if complete) by the 

end of the work day.  Under no circumstances shall re-graded shoreline be uncovered by erosion 

blanket during a precipitation event.  Disturbed soils will be exposed as briefly as practicable.  

-  restored shoreline areas will be rapidly stabilized with erosion control blanket, permanent 

native plant seeding, and temporary quick-growing cover crop.   

- - excavated soils will permanently stockpiled in the approved areas indicated on the plans.  

Soil within approved temporary soil stockpile locations shall be removed within or before 7 days.   

- soil stockpiles shall not be located in a flood prone area or a designated buffer protecting 

waters of the united states or isolated waters of cook county. 

-  a stabilized construction entrance (see details) shall be located at any point where traffic will 

be entering or leaving a construction site to or from a public right-of-way, street, alley or parking 

area. 

- the soil stockpile area shall be protected with silt fence as indicated in the plan details.  During 

and upon completion of construction activities, sediment accumulated along the silt fence from 

construction activities shall be cleaned out from the stream and removed directly from the site, or 

temporarily stockpiled in the area indicated. 

-  if dewatering services are used, adjoining properties and discharge locations shall be 

protected from erosion. Discharges shall be routed through an effective sediment control measure 

(e.g. Sediment trap, sediment basin, or other appropriate measure. 

- grade control structures (rock riffles, rock vanes, rock checks, etc.) Shall be constructed by 

temporarily placing a fiber roll staked across the stream channel immediately downstream of the 

area of disturbance.  Upon completion of grade control construction activities, sediment 

accumulated along the fiber roll from construction activities shall be cleaned out from the stream 

and removed directly from the site, or temporarily stockpiled in the area indicated on the plans.  

The fiber roll barrier and stakes placed across the stream channel shall be removed. 

-  all temporary erosion and sediment control measures shall be removed within 30 days after 

final site stabilization is achieved or after the temporary measures are no longer needed. 
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- upon completion of construction, equipment access areas shall be restored and soil 

stabilization provided through removal of ruts and seed installation along disturbed areas. See "site 

cleanup" measures in these specifications. 

-  pumping sediment laden water into any stormwater facility that is not designated to be a sediment 

trap, drainageway, or offsite tributary area either directly or indirectly without filtration is 

prohibited.  

-  water removed from traps, basins and other water holding depressions or excavations must first 

pass through a sediment control or filtration device.  When dewatering devices are used, discharge 

locations shall be protected from erosion.  

-  temporary or permanent storage in the floodplain of the following are prohibited unless elevated 

or floodproofed to one foot above the base flood elevation: 

 a. Items susceptible to flood damage; or 

 b. Unsecured buoyant materials or materials that may cause  

    off-site damage including bulky materials, flammable liquids,   

    chemicals, explosives, pollutants, or other hazardous    

    materials; or 

 c. Landscape wastes. 

 d. On-site waste disposal systems shall be located to avoid  

    impairment to them or contamination from them during  

    flooding.   

 

 

SWCD PERMIT SIGNOFF BY CONTRACTOR 

A Conditional Permit for erosion control from the North-Cook Soil and Water Conservation 

District has been received by Owner on July 30, 2026.   

B. However, the Contractor Shall be responsible to obtain final North-Cook SWCD permit signoff 

by submitting the following. 

C.  Contractor shall submit details and/or plans as needed in order to obtain permit approval from 

SWCD (and/or other agencies if required) for in-stream work plan and construction site dewatering 

plan.  Plans as submitted by Contractor shall also be subject to review and/or approval from Owner. 

 

 

PERIMETER EROSION BARRIER (SILT FENCE) 

1.  DESCRIPTION: 

PERIMETER EROSION BARRIER (SILT FENCE) shall confirm to the requirements depicted 

on Contract Plan Sheet 6, Details # 11 Silt Fence Fastening and # 12 Silt Fence.  

 

2.  MATERIALS: 

A. SILT FENCE shall meet the AASHTO M288 Standards and IL Urban Manual IL-620A, 

whichever is more restrictive. 

B.  Minimum average role values (marv) shall be either 90 lb. Force before the fabric tears for 

wire-backed silt fence, or 124-lb force with machine direction, or 101-lb. Force perpendicular to 

the machine direction.  Marv permittivity  shall meet ASTM d4491 0.05 / sec.  Apparent opening 

size shall meet ASTM d4751 marv 0.024 inches.  Uv  stability shall meet ASTM d4355 70% 

retained strength after 500 hours of exposure.   
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C.  Post spacing shall be max. 4-ft with wire-backed silt fence or with unsupported elongation >= 

50%.  Post spacing may be max. 6-ft with unsupported elongation < 50%. 

D.  Fence posts shall be either hardwood min. 1.2-in. X 1.2-in. Square or steel with min. 20-in. 

Depth below grade and 3-ft above grade.   

 

3.  INSTALLATIONS 

A. Place the end post of the second fence inside the end post of the first fence. 

B. Rotate both posts at least 180 degrees in a clockwise direction to create a tight seal with the 

fabric material. 

C. Drive both posts a minimum of 18 inches into the ground and bury the flap. 

 

 

REMOVE AND DISPOSE OF (SELECTED PART OF EXISTING) CHAIN LINK FENCE  

1.  DESCRIPTION: 

A limited part of the existing approximately 4-foot tall chain link fence on the west side of the 

proposed project, as designated by location on the Contract Plans, shall be removed and disposed 

offsite.   

 

2.  INSTALLATION 

A. Review field locations for existing fence and gate area to be removed with Owner and Engineer 

at least 5 days prior to removal of part of the existing chain link fence.   

B.  Care shall be taken to avoid disruption of adjacent playground activities during fence removal.   

C.  It is possible that the proposed TEMPORARY CONSTRUCTION FENCE may be located in 

the vicinity of the Chain Link fence scheduled for removal.   

D.  While it is not a requirement, at the Contractor’s discretion in coordination with the Owner and 

Engineer, it may be helpful to schedule the removal of the Chain Link fence during the latter part 

of the project, but before TREE-SHRUB REMOVAL is completed.   

 

 

USACE ANNUAL MONITORING REPORT  

1.  DESCRIPTION: 

A. The Owner’s permit approval with U.S. Army Corps of Engineers (USACE) includes a 3-year 

post-construction annual vegetative monitoring report to be reviewed by the Owner and Engineer 

before it is submitted to USACE.   

B. Contractor shall be responsible to provide staff or a subcontractor with at least 3 years of past 

experience in the completion and submittal of USACE Annual Monitoring Reports to complete 

the annual reports at the subject property.   

C.  Typically, the report field work is completed in the latter part within the first growing season 

approximately one year after completion of construction.   

D.  The annual report shall be submitted to the Owner and Engineer for review prior to submittal 

to USACE.  Upon approval of the Owner, the report shall be submitted to USACE, typically by 

January 15 following the completion of the field work.   

 

 

 

MCarollo
Text Box
Addendum #1



31 

 

 

SWPPP REPORTING  

1.  DESCRIPTION: 

A. The Owner’s permit approval with Illinois EPA includes Stormwater Pollution Prevention Plan 

(SWPPP) monitoring to be completed by the Contractor.   

B.  The Contractor shall comply with all SWPPP monitoring, reporting, and related soil erosion 

and sediment control maintenance requirements as described in the SWPPP and/or as required by 

Illinois EPA and the Owner.   

C.  Upon request, the Owner will provide the Contractor with the approved IEPA SWPPP 

permitting paperwork and reporting requirements.   

 

 

SITE RESTORATION 

1.  DESCRIPTION: 

A. SITE RESTORATION refers to daily cleanup within and adjacent to the construction site, 

repair of disturbed areas, and related finished work of construction so as to render the site fully 

built and passing final walk-through inspection by the Owner and Engineer. 

 

2. MATERIALS 

A. For all disturbed areas that are 5:1 H:V slope or flatter, North American Green (NAG) S75 BN 

erosion control blanket shall be installed as described in Contract Plan Details and Plans. Erosion 

blanket shall be installed according to manufacturer's recommendations.  

 

3.  INSTALLATION / QUALITY CONTROL 

A.  Debris shall be removed from the work area on a daily basis.   

B.  All areas disturbed by construction activities including access routes, ingress, egress, and other 

disturbed areas as well as the existing on-site roads shall be restored as described below.  Pre-

construction, existing and constructed access routes, compacted areas, ruts or other disturbed areas 

shall be disked or tilled to a min. 6 inch depth prior to restoration.  Suitable on-site topsoil material 

shall be prepared or spread to a min. 6 inch depth over the restored area.  Topsoil placement, if 

any, shall be finished by disking and raking.   

C.  Existing turf grass areas beyond the pond naturalization area shall be restored to turf grass 

using either seed or sod. If seed is used, turf grass seed mix shall consist of 80 lb/acre broadcast 

application of kentucky bluegrass, poa pratensis, mixed with 80 lb/acre of perrenial ryegrass, 

lolium perenne, placed below erosion blanket.   

o Within ten (10) days after seeding and planting are completed, the soil in restored turf 

grass areas shall be stabilized by turf grass seed and erosion blanket, or sod. 

o Within at least three (3) months of seeding and planting (within the growing season of 

April through October), at least 90% of the seeded area soil surface will be vegetated and 

no seeded area will have more than two (2) square feet devoid of vegetative cover. 

D.  For all disturbed areas that are 5:1 H:V slope or flatter, North American Green (NAG) S75 BN 

erosion control blanket shall be installed as described in Contract Plan Details and Plans. Erosion 

blanket shall be installed according to manufacturer's recommendations.  

E.  Watering for all areas shall occur if necessary to maintain growth and vigor of live plant 

materials (installed potted trees, shrubs, turf, 2-inch potted plugs, or other live container plant 

materials). Contractor shall provide and maintain all water as well as temporary piping, hoses, and 

watering equipment.   
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F.  No soil shall be imported to the site without written permission of owner.   

G.  Tolerances for Ruts and Dirt Clods 

- Elevations below the existing shoreline nwl shall be constructed to be free from ruts that 

are 0.4 ft or larger, and shall contain less than 25% dirt clods that are 3-inch or larger. 

- Elevations above the existing shoreline nwl shall be constructed to be free from ruts that 

are 0.15 ft or larger, and shall contain less than 10% dirt clods that are 3-inch or larger. 

H. It shall be the responsibility of the Contractor to guarantee uniform growth of the seeded areas.  

Any areas not deemed to have acceptable growth by the Engineer shall be reseeded, at no 

additional cost, regardless of the original planting time. 

 

 

NATIVE PLANT MAINTENANCE / 3-YEAR VEGETATIVE PERFORMANCE STDS. 

1. DESCRIPTION. 

Native plant maintenance shall be reimbursed on a lump sum basis, per bid costs, pro-rated 

according to compliance with vegetative performance standards.  The lump sum rate shall include 

all native plant seed, plugs, trees, shrubs, or other materials, equipment, methods, and practices 

deemed necessary by the contractor to accomplish the vegetative performance standards.   

 

2. NATIVE VEGETATIVE PERFORMANCE STANDARDS. 

1. Shoreline / Streambank / Wetland vegetation performance standards  

A.  Within ten (10) days after seeding and planting are completed, the soil shall be stabilized by a 

temporary cover crop and /or erosion blanket. 

B.  Within at least three (3) months of seeding and planting (within the growing season of April 

through October), at least 90% of the seeded area soil surface will be vegetated and no seeded area 

will have more than two (2) square feet devoid of vegetative cover. 

C.  Within the following specified time periods after seeding and planting (within the growing 

season of April through October), the stabilization areas shall have the following min. Percent 

native species coverage by area: 

   

   BY 12 MONTHS  = 25% COVERAGE BY NATIVE SPECIES  

   

   BY 24 MONTHS = 50% COVERAGE BY NATIVE SPECIES   

BY 24 MONTHS = NONE OF 3 MOST DOMINANT SPECIES ARE   

    NON-NATIVE OR INVASIVE (INCLUDING BUT  

    NOT LIMITED TO TYPHA SPP., PHALARIS   

    ARUNDINACEA, SALIX SPP., LYTHRUM   

     SALICARIA, POA PRATENSIS) 

    

   BY 36 MONTHS = 75% COVERAGE BY NATIVE SPECIES 

   BY 36 MONTHS   =   FLORISTIC QUALITY INDEX (FQI) = 15 

   BY 36 MONTHS   =   COEFF. OF CONSERVATISM = 3.0 

  

D.  Invasive plant species in all areas within work limits (shoreline, streambanks, wetland, riparian) 

shall not exceed 15% of the vegetative coverage at any time [species include but not limited to 

teasel (dipascus spp.), cattail (typha spp.), garlic mustard (alliaria officinalis), reed canarygrass 

(phalaris arundinacea),  purple loosestrife (lythrum salicaria), canada thistle (cirsium arvense), 
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giant ragweed (ambrosia trifida), common ragweed (ambrosia artemisiifolia), honeysuckle 

(lonicera mackii; lonicera x bella), common buckthorn (rhamnus cathartica), yellow clover, white 

clover, (melilotus spp.).  Woody invasive species beyond proposed grading area such as buckthorn, 

honeysuckle, or other invasive species that are not completely removed shall be cut at ground level. 

Cut stumps shall be treated using garlon applied at manufacturer's recommendations.  Contractor 

shall be responsible for any re-sprouting of cut shrubs or other species.   

 

E. The coverage of phragmites shall be 0%. Existing phragmites shall be removed as required. 

 

3.  NATIVE PLANT PLUGS PERFORMANCE STANDARDS: 

A. Native plant plug survivorship shall remain at 75% or higher throughout the project site through 

the end of the vegetative performance time period.  Contractor and Engineer shall review plant 

survivorship between May 15 and September 15.  Contractor shall install additional plants to 

ensure a minimum 80% survivorship at no additional cost to owner.  Any irrigation or other 

maintenance activities performed to meet survivorship shall be performed at a cost incidental to 

the installation of native plant plugs.  

 

4.  NATIVE SHRUB LIVE STAKES VEGETATION PERFORMANCE STANDARDS:   

A. Within at least three (3) months of installation of un-rooted shrub live stakes (within the 

growing season of April through October), the streambank stabilization areas shall have native 

shrub live stakes covering 40% or more of the density per unit area or bank length as specified on 

the plans for installation of shrub live stakes. 

 

5.  POTTED TREES AND SHRUBS VEGETATIVE PERFORMANCE STANDARDS:  

A.  Within at least three (3) months of installation of shrubs and trees (within the growing season 

of April through October), the project area shall have 100% survival of potted trees and shrubs. 

B.  After 3 months of installation, the survival of potted trees and shrubs shall remain at 100% 

throughout the vegetative performance period. 

 

6.  GUARANTEE 

A.  Seed and planting procedures not in conformance with these standards and the planting 

specifications as approved by permitting agencies shall be removed and replaced at no additional 

cost to the owner. 

B.  The contractor shall be responsible for and guarantee attainment of final acceptance 

requirements as outlined in these standards.  Where inspected work does not comply with 

requirements, remedial measures as outlined in these standards will apply. 

C.  The contractor shall replace rejected work and perform appropriate management until 

reinspected by the owner and found to be acceptable.  Rejected plants and materials shall be 

removed promptly from the project site at no additional cost to the owner.  The contractor shall 

reseed and/or replant deficient areas at no additional cost to the owner.  If measures are not 

achieved following one (1) remedial seeding effort, the contractor shall install plug materials as 

part of remedial actions instead of, or in addition to, seed. 

 

7. NATIVE SPECIES MAINTENANCE 

A.  Native plant maintenance shall be reimbursed on a lump sum basis, per bid costs, pro-rated 

according to compliance with vegetative performance standards.  The lump sum rate shall include 
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all native plant seed, plugs, trees, shrubs, or other materials, equipment, methods, and practices 

deemed necessary by the contractor to accomplish the vegetative performance standards (these 

items shall be incidental to the cost of the lump sum rate). Contractor retain qualified native plant 

identification & maintenance personnel with state of Illinois Department Of Agriculture pesticide 

applicator or operator licensure to perform native plant maintenance for duration described in 

contract following installation of all native plant materials.  Areas to be maintained include all 

work limit areas containing native plants or invasive species at the project site. 

 

B.  The contractor shall maintain native plant material to conform to vegetative performance 

criteria.  A minimum four (4) annual weed control applications shall occur per the following 

general schedule:   

I.   APPLICATION # 1 (MAY 20 TO JUNE 10). 

II.  APPLICATION # 2 (JUNE 25 TO JULY 5).   

III. APPLICATION # 3 (JULY 20 TO JULY 30) 

IV.  APPLICATION # 4 (AUGUST 20 TO SEPT. 5) 

 

One (1) annual early spring cut or mow of plantings with removal of cut material to offsite disposal 

in approved facility. Additional maintenance may be needed to meet the minimum performance.  

Additional maintenance may be needed to meet the minimum performance.       

 

C.  Contractor shall conduct site inspections with Owner And Owner's Representative to review 

weed control locations.  Site inspections shall occur both before and after weed control applications 

for satisfactory performance.  

 

8.  NATIVE SPECIES MANAGEMENT TECHNIQUES: 

A. Example maintenance practices may include watering, spot-herbiciding, hand removal, burning 

(except for vegetated geogrid, coir log if applicable, or areas with permanent erosion blanket), 

mowing, or other native plant management techniques.  Contractor shall maintain native plant 

material as necessary to meet the minimum performance requirements.    

B. Watering shall occur if necessary to maintain growth and vigor of live plant materials (installed 

potted trees, shrubs, 2-inch potted plugs, or other live container plant materials).  

C. The cost of native plant maintenance shall be itemized for 3-year native plant maintenance. 

 

 

PRE-CONSTRUCTION VIDEO 

The Contractor shall be required to prepare and submit a pre-construction Video recording of 

construction areas, including but not limited to existing roadways, curbs, driveways, sidewalks, 

parkways, asphalt, sidewalk, or street access areas, within 2 weeks prior to construction.  Video 

shall record the current date, project name, location and time.  The camera shall travel at a speed 

not exceeding 5 mph, with good visibility. Panning rates shall provide clarity of the viewed objects 

during playback.  The Village has the authority to designate what areas may be omitted or added 

for audio-video coverage. Video shall be recorded during regular business hours.  The Village has 

the authority to reject video tape not conforming to these specifications.  Video recordings found 

not acceptable shall be done over at no cost to the Owner.  The video shall become property of the 

Village of Hoffman Estates. 
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CLASS D PATCH, SPECIAL, 6” 

 

This work consists of removal and replacement of the existing pavement in accordance with the 

applicable portions of Section 442 of the Standard Specifications and as modified herein. 

 

The Village in the field will determine actual limits of removal and replacement. 

 

The Contractor shall saw cut a clean joint between the portion of pavement to be removed and that 

to be left in place.  This is to prevent damage to the remaining surface when the pavement is broken 

out and the saw cutting shall be considered incidental to this pay item.  The patching shall consist 

of removal and disposal of all pavement materials including, but not limited to, hot-mix asphalt, 

sub-base, and stone, to the specified depth.  The area to be patched shall then be leveled and 

compacted.  The patch shall be completed using the appropriate mix type as referenced on the Hot-

Mix Asphalt Mixture Requirement chart.     

 

This work shall include all labor, equipment, materials and incidentals required to complete the 

work described above. 

 

 

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 

Hot-mix asphalt driveways shall be constructed in accordance with the applicable portions of 

Section 406 of the Standard Specifications and the details shown in the plans.   

 

The saw cutting on the existing bituminous apron shall not be paid for separately, but shall be 

considered incidental to this pay item.   

 

HMA driveway pavement construction shall consist of 3-inch HMA Surface placed on approved 

subgrade.   

 

This work will include all labor, equipment, materials, clean up, disposal of material, and 

incidentals required to complete the work described. 

 

 

PORTLAND CEMENT CONCRETE PAVEMENT 8” (JOINTED) 

 

This work shall be done in accordance with Section 423 of the Standard Specifications and as 

modified herein at locations shown on the Plans or designated by the Engineer in the field.  

 

Any necessary excavation required to bring the sub grade to proper elevation shall be considered 

incidental to this pay item.   

 

Pavement construction shall consist of Portland Cement Concrete (OF THICKNESS 

SPECIFIED), with synthetic fibers along with 4 inches of compacted CA-6, crushed stone base 

placed on approved sub grade. The stone shall meet IDOT subgrade requirements.  The saw cutting 

on the existing concrete aprons shall not be paid for separately, but shall be considered incidental 

to the contract. 
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Furnishing, placing, and compacting the stone base shall be considered incidental to this pay item.  

Any additional aggregate needed to bring the base to the proper depth shall be considered 

incidental to this pay item.     

 

All formwork must be approved by the Engineer prior to completing work.  All concrete forms 

shall be sized properly to cover the entirety of the slab thickness. 

 

The Contractor shall be available to complete private concrete work in the right-of-way.  This 

would consist of driveway aprons or sidewalk at the cost and request of private property owners, 

if applicable. 

 

This work shall include all labor, equipment, materials and incidentals to complete the work 

described above. 

 

 

PORTLAND CEMENT CONCRETE SIDEWALK, 5“ 

 

This work shall consist of constructing a Portland Cement Concrete Sidewalk on a prepared sub 

grade in accordance with Section 424 of the Standard Specifications at locations shown on the 

plans or designated by the Engineer in the field. 

 

Any necessary excavation required to bring the sub grade to proper elevation shall NOT be paid 

for separately and shall be considered included in the cost of this pay item. 

 

Sidewalk construction shall consist of 5 inch thick Portland Cement Concrete with 4 inches of 

compacted CA-6, crushed stone placed on approved sub grade.  Concrete sidewalks marked for 

replacement within driveway areas shall be installed 6 inches thick.  The saw cutting on the 

existing concrete sidewalks shall not be paid for separately, but shall be considered included in the 

cost of this pay item. 

 

All formwork must be approved by the Engineer prior to completing work.  All concrete forms 

shall be sized properly to cover the entirety of the slab thickness.  Also, the formwork must be 

installed in a manner to allow for the Engineer to properly determine sidewalk cross slope. 

 

At all sidewalk ramps for the handicapped, work shall be completed in accordance with Project 

Details and Standards 424001, 424016, 424021, and 424026.  

 

This work shall be paid for at the Contract Unit Price per square foot for PORTLAND CEMENT 

CONCRETE SIDEWALK, 5 INCH which price shall include all labor, equipment, materials and 

incidentals necessary to complete this item described above. 
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AS-BUILT DRAWINGS 

 

Contractor shall, not later than the time it gives the notice of completion and request for approval 

provide to the Village three sets of “as-built” or “record” drawings for all of the Improvements, 

including one set in digital format (see below.). The Village must receive, review and approve "as-

built" plans for the project, certified by an Illinois Licensed Professional Engineer, which shall 

indicate, all geometric changes to ravine, bluff, limits of stabilization treatments, new or adjusted 

utilities, outlet structures, special structures, overflow structures, verification of right-of-way 

markers/property corners, changes in benchmarks or control points, all sewer locations, culverts, 

pipes, tanks, field tile (abandoned or not), manholes, catch basins, inlets, stubs, berms, channels, 

swales, and related features relevant to the proposed project. 

 

As-Built Survey and Drawings will be prepared by the Engineer.  However, the Contractor shall 

maintain a red-line plan markup of modifications to the Contract Plans.  Contractor shall provide 

a copy of the red-line plan markup to the Engineer at Substantial Completion of Construction.   

 

Village will review the “as-built” drawings by the Engineer and compare them with the approved 

final engineering drawings including plan view, cross sections, and other information as relevant.  

In addition, the Village will conduct any field inspections necessary to ensure the validity of the 

“as-built” plans.  If in the opinion of the Village Surveyor & Engineer there are unacceptable 

differences in these two drawings, the contractor will correct these differences. The approval of 

the “as-built” plans shall occur prior to release of the Letter of Credit, or other securities.  

 

Any revisions to previous submitted engineering plans, either before or after Village approval, 

shall be duly noted on the plans with revision dates, revision numbers and highlighting the change. 

All revisions must also be itemized in a letter to accompany the revised engineering plans. 

 

Upon acceptance of hard copy of the As- Built drawings, these drawings should be submitted in 

digital format and submitted to the Village Engineer as .pdf as well as in .dwg file format. The As-

Built drawings shall be submitted with final improvements shown, noting changes from the 

original construction plans. 
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