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Proposal Submitted By:
Contractor's Name

Contractor's Address City State Zip Code

STATE OF ILLINOIS
Local Public Agency

Village of Hoffman Estates
County

Cook
Section Number

00-00002-57-11
Route(s) (Street/Road Name)

Various
Type of Funds

Local
Proposal Only Proposal and Plans Proposal only, plans are separate

Submitted/Approved
For Local Public Agency:

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss 
when bids are processed.

COVER SHEET

For a County and Road District Project

Submitted/Approved

Submitted/Approved

Highway Commissioner Signature & Date

County Engineer/Superintendent of Highways Signature & Date

For a Municipal Project

Submitted/Approved/Passed

Official Title

Signature & Date

Department of Transportation

Released for bid based on limited review
Regional Engineer Signature & Date
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Route(s) (Street/Road Name)

Various
Section Number

00-00002-57-11
County

Cook
Local Public Agency

Village of Hoffman Estates

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of
Name of Office

the Village Clerk

Address
1900 Hassell Road, Hoffman Estates, IL 60169 until

Time
10:10 AM on

Date
11/21/25 .

Sealed proposals will be opened and read publicly at the office of 
Name of Office

Frank Alexa Training Room

Address
1900 Hassell Road, Hoffman Estates, IL 60169 at

Time
10:10 AM on

Date
11/21/25 .

DESCRIPTION OF WORK
Location

Various
Project Length

N/A
Proposed Improvement
Cleaning, inspection and reporting of the City's stormwater drain inlets, stormwater structures, and 
appurtenances.  

1. Plans and proposal forms will be available in the office of
Plans and proposal forms are available for download from the Village of Hoffman Estates website at 
www.hoffmanestates.org/business/rfps-rfqs-bids beginning 

2. Prequalification
If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in 
triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal 
and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office. 

3.    The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special 
Provision for Bidding Requirements and Conditions for Contract Proposals. 

4.    The following BLR Forms shall be returned by the bidder to the Awarding Authority:   
a. Local Public Agency Formal Contract Proposal (BLR 12200) 
b. Schedule of Prices (BLR 12201) 
c. Proposal Bid Bond (BLR 12230) (if applicable) 
d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.) 
e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds) 

5.    The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor 
will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The 
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter 
provided. 

6.    Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements 
for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an 
in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in 
anticipated profits resulting from such failure or neglect of the bidder. 

7.    The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 
8.    If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the 

Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  When an envelope 
other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents.  When sent 
by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the 
bids are to be received.  All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders.  Proposals 
received after the time specified will be returned to the bidder unopened. 

9.    Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for 
opening proposals.
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Route(s) (Street/Road Name)

Various
Section Number

00-00002-57-11
County

Cook
Local Public Agency

Village of Hoffman Estates

PROPOSAL

1.    Proposal of
Contractor's Name

Contractor's Address
.

2.   The plans for the proposed work are those prepared bythe Village of Hoffman Estates
      and approved by the Department of Transportation on .

3.    The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard 
Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto, 
adopted and in effect on the date of invitation for bids. 

 
4.    The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for 

Recurring Special Provisions" contained in this proposal.

5.    The undersigned agrees to complete the work within working days or by 05/29/26
is granted in accordance with the specifications.

6.    The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount of 
the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted 
and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be 
forfeited to the Awarding Authority.  
 

7.    Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the products of 
the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will be divided by the 
quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown. 

 
8.    The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract. 
 
9.    The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work 

shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids 
below. 

 
10.   A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for

unless additional time

Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this proposal is either 
a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable 
to: Village of Hoffman Estates Treasurer of .

The amount of the check is ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the 
sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is 
placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number .
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Route(s) (Street/Road Name)

Various
Section Number

00-00002-57-11
County

Cook
Local Public Agency

Village of Hoffman Estates

CONTRACTOR CERTIFICATIONS
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.    
    
1.    Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax 

administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure 
established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the 
contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.  

2.    Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting 
with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.  

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony 
sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains 
the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or 
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction 
under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the 
corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to 
contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a 
director, officer or a high managerial agent on behalf of the corporation.  

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony 
sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains 
the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No 
corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of 
any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been 
finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that 
the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high 
managerial agent on behalf of the corporation.   

3.    Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to 
bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such 
conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on 
behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.   

4.    Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a 
suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if 
suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.
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Route(s) (Street/Road Name)

Various
Section Number

00-00002-57-11
County

Cook
Local Public Agency

Village of Hoffman Estates

SIGNATURES
(If an individual)

Business Address

City State Zip Code

(If a partnership)
Firm Name

Title 

Business Address

City State Zip Code

Insert the Names and Addresses of all Partners

(If a corporation) Corporate Name 

Title 

Business Address

City State Zip Code

Insert Names of Officers President

Bidder Signature & Date

Signature & Date

Signature & Date
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Secretary

Treasurer
Attest:

Secretary



Schedule of Prices
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Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency

Village of Hoffman Estates
County

Cook
Section Number

00-00002-57-11
Route(s) (Street/Road Name)

Various

Schedule for Multiple Bids
Combination Letter Section Included in Combinations Total

Schedule for Single Bid 
(For complete information covering these items, see plans and specifications.)

Item Number Items Unit Quantity Unit Price Total

HE0018501 DRAIN STR CLND, 2' INLET EACH 102
HE0018502 DRAIN STR CLND, 4' CB EACH 55
HE0018503 DRAIN STR CLND, 4' MH EACH 110
HE0018504 DRAIN STR CLND, 5' MH EACH 14
HE0018504 DRAIN STR CLND, 6' MH EACH 10
HE0018504 DRAIN STR CLND, 7' MH EACH 4
X0426200 DEWATERING LS 1
HE701014 TRAF CONT PROT LS 1

Bidder's Total Proposal

 1. Each pay item should have a unit price and a total price. 
 2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price 

shall govern. 
 3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price. 

 4. A bid may be declared unacceptable if neither a unit price or total price is shown.  
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Proposal Bid Bond
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WE, as PRINCIPAL, and
as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 
instrument. 
 WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 
 THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 
and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 
and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 
full force and effect. 
 IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 
requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 
recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 
respective officers this

Day
of

Month and Year
Principal

Company Name

Signature & Date

Company Name

Signature & Date
By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 
affixed.)

Surety
Name of Surety

COUNTY OF
I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

(SEAL, if required by the LPA) 

Local Public Agency
Village of Hoffman Estates

County
Cook

Section Number
00-00002-57-11

.

By:

Day

STATE OF IL

Signature of Attorney-in-Fact Signature & Date

Notary Public Signature & Date
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Local Public Agency

Village of Hoffman Estates
County

Cook
Section Number

00-00002-57-11

Completed11/05/25

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)
The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 
venture.)
Electronic Bid Bond ID Code Company/Bidder Name

Title

Signature & Date
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Training Program Certification
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Local Public Agency

Village of Hoffman Estates 
County

Cook
Street Name/Road Name

Various
Section Number

00-00002-57-11
All contractors are required to complete the following certification

For this contract proposal or for all bidding groups in this deliver and install proposal.
For the following deliver and install bidding groups in this material proposal.

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract 
to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to approval by the Department. In addition 
to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose 
participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's 
Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders 
are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a 
group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with 
its own employees.  

 2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the 
time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of 
performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the 
work of the subcontract.  

 3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the 
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's 
employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate 
any type of work or craft job category for which there is no applicable apprenticeship or training program available.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and 
install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages 
would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report and shall make certain that 
each type of work or craft job category that will be utilized on the project is accounted for and listed.  The Department at any time before or 
afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors.  In order to fulfill the participation requirement, it 
shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or 
employment during the performance of the work of this contract or deliver and install proposal.      

Bidder

Title

Signature & Date

Address City State Zip Code



Affidavit of Illinois Business Office

Page 1 of 1 BLR 12326 (Rev. 01/20/23)Completed11/05/25

Local Public Agency

Village of Hoffman Estates
County

Cook
Street Name/Road Name

Various
Section Number

00-00002-57-11

I,
Name of Affiant

of
City of Affiant

,
State of Affiant

,

being first duly sworn upon oath, state as follows:

1. That I am the 
Officer or Position

of
Bidder

.

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under the proposal described above,
Bidder

, will maintain a business office in the

State of Illinois, which will be located in
County

County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by
this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Print Name of Affiant

Notary Public

Signed (or subscribed or attested) before me on

(name/s of person/s)

County

(SEAL) My commission expires

, authorized agent(s) of

(date) 
by

.
Bidder

State of IL

Notary Public Signature & Date

Signature & Date
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2025 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used 
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS 
RECURRING SPECIAL PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction 
 (Adopted 1-1-22)  (Revised 1-1-25) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
202 Earth and Rock Excavation  .....................................................................  1 
204 Borrow and Furnished Excavation ...........................................................  2 
207 Porous Granular Embankment  ................................................................  3 
211 Topsoil and Compost  ..............................................................................  4 
406 Hot-Mix Asphalt Binder and Surface Course  ..........................................  5 
407 Hot-Mix Asphalt Pavement (Full-Depth)  ..................................................  7 
420 Portland Cement Concrete Pavement  ....................................................  8 
502 Excavation for Structures  ........................................................................  9 
509 Metal Railings  ..........................................................................................  10 
540 Box Culverts  ............................................................................................  11 
542 Pipe Culverts  ...........................................................................................  31 
550 Storm Sewers  ..........................................................................................  40 
586 Granular Backfill for Structures  ...............................................................  47 
630 Steel Plate Beam Guardrail  .....................................................................  48 
632 Guardrail and Cable Road Guard Removal  ............................................  49 
644 High Tension Cable Median Barrier  ........................................................  50 
665 Woven Wire Fence  ..................................................................................  51 
701 Work Zone Traffic Control and Protection  ...............................................  52 
781 Raised Reflective Pavement Markers  .....................................................  54 
782 Reflectors  ................................................................................................  55 
801 Electrical Requirements  ..........................................................................  57 
821 Roadway Luminaires  ...............................................................................  60 

1003 Fine Aggregates  ......................................................................................  61 
1004 Coarse Aggregates  .................................................................................  62 
1010 Finely Divided Minerals  ...........................................................................  63 
1020 Portland Cement Concrete ……… ...........................................................  64 
1030 Hot-Mix Asphalt  .......................................................................................  67 
1040 Drain Pipe, Tile, and Wall Drain  ..............................................................  68 
1061 Waterproofing Membrane System  ..........................................................  69 
1067 Luminaire ……… ......................................................................................  70 
1097 Reflectors  ................................................................................................  77 
1102 Hot-Mix Asphalt Equipment  .....................................................................  78 

   



iii 

RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are 
applicable to this contract and are included by reference: 
 
CHECK SHEET # PAGE NO. 

1 Additional State Requirements for Federal-Aid Construction Contracts   79 
2 Subletting of Contracts (Federal-Aid Contracts)  ....................................  82 
3 EEO  ........................................................................................................  83 
4 Specific EEO Responsibilities Nonfederal-Aid Contracts  .......................  93 
5 Required Provisions - State Contracts  ...................................................  98 
6 Asbestos Bearing Pad Removal  ............................................................  104 
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt 

Surface Removal  ............................................................................  
 

105 
8 Temporary Stream Crossings and In-Stream Work Pads  ......................  106 
9 Construction Layout Stakes  ...................................................................  107 

10 Use of Geotextile Fabric for Railroad Crossing  ......................................  110 
11 Subsealing of Concrete Pavements  .......................................................  112 
12 Hot-Mix Asphalt Surface Correction  .......................................................  116 
13 Pavement and Shoulder Resurfacing  ....................................................  118 
14 Patching with Hot-Mix Asphalt Overlay Removal  ...................................  119 
15 Polymer Concrete  ..................................................................................  121 
16 Reserved .................................................................................................  123 
17 Bicycle Racks  .........................................................................................  124 
18 Temporary Portable Bridge Traffic Signals  ............................................  126 
19 Nighttime Inspection of Roadway Lighting  .............................................  128 
20 English Substitution of Metric Bolts  ........................................................  129 
21 Calcium Chloride Accelerator for Portland Cement Concrete  ................  130 
22 Quality Control of Concrete Mixtures at the Plant  ..................................  131 
23 Quality Control/Quality Assurance of Concrete Mixtures  .......................  139 
24 Reserved  ................................................................................................  155 
25 Reserved  ................................................................................................  156 
26 Temporary Raised Pavement Markers  ..................................................  157 
27 Restoring Bridge Approach Pavements Using High-Density Foam  .......  158 
28 Portland Cement Concrete Inlay or Overlay  ..........................................  161 
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  .....  165 
30 Longitudinal Joint and Crack Patching  ...................................................  168 
31 Concrete Mix Design – Department Provided  ........................................  170 
32 Station Numbers in Pavements or Overlays  ..........................................  171 
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Local Public Agency

Village of Hoffman Estates
County

Cook
Section Number

00-00002-57-11
Check this box for lettings prior to 01/01/2025

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions
Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 79
2 Subletting of Contracts (Federal-Aid Contracts) 82
3 EEO 83
4 Specific EEO Responsibilities Non Federal-Aid Contracts 93
5 Required Provisions - State Contracts 98
6 Asbestos Bearing Pad Removal 104
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 105
8 Temporary Stream Crossings and In-Stream Work Pads 106
9 Construction Layout Stakes 107
10 Use of Geotextile Fabric for Railroad Crossing 110
11 Subsealing of Concrete Pavements 112
12 Hot-Mix Asphalt Surface Correction 116
13 Pavement and Shoulder Resurfacing 118
14 Patching with Hot-Mix Asphalt Overlay Removal 119
15 Polymer Concrete 121
16 Reserved 123
17 Bicycle Racks 124
18 Temporary Portable Bridge Traffic Signals 126
19 Nighttime Inspection of Roadway Lighting 128
20 English Substitution of Metric Bolts 129
21 Calcium Chloride Accelerator for Portland Cement Concrete 130
22 Quality Control of Concrete Mixtures at the Plant 131
23 Quality Control/Quality Assurance of Concrete Mixtures 139
24 Reserved 155
25 Reserved 156
26 Temporary Raised Pavement Markers 157
27 Restoring Bridge Approach Pavements Using High-Density Foam 158
28 Portland Cement Concrete Inlay or Overlay 161
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 165
30 Longitudinal Joint and Crack Patching 168
31 Concrete Mix Design - Department Provided 170
32 Station Numbers in Pavements or Overlays 171
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Section Number

00-00002-57-11
County

Cook
Local Public Agency

Village of Hoffman Estates
The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 
Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.
LRS 1 Reserved 173

LRS 2 Furnished Excavation 174

LRS 3 Work Zone Traffic Control Surveillance 175

LRS 4 Flaggers in Work Zones 176

LRS 5 Contract Claims 177

LRS 6 Bidding Requirements and Conditions for Contract Proposals 178

LRS 7 Bidding Requirements and Conditions for Material Proposals 184

LRS 8 Reserved 190

LRS 9 Bituminous Surface Treatments 191

LRS 10 Reserved 195

LRS 11 Employment Practices 196

LRS 12 Wages of Employees on Public Works 198

LRS 13 Selection of Labor 200

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 201

LRS 15 Partial Payments 204

LRS 16 Protests on Local Lettings 205

LRS 17 Substance Abuse Prevention Program 206

LRS 18 Multigrade Cold Mix Asphalt 207

LRS 19 Reflective Crack Control Treatment 208



BDE SPECIAL PROVISIONS 
For the January 16 and February 27, 2026 Lettings 

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).   

File Name # Special Provision Title Effective Revised  
80099 1 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
80274 2 Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
80192 3 Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023 
80173 4 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
80426 5 Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
80475 6 Bridge Deck Concrete Overlays Jan. 1, 2026 

* 80241 7 Bridge Demolition Debris July 1, 2009 
* 5053I 8 Building Removal Sept. 1, 1990 Aug. 1, 2022 
* 5026I 9 Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

80460 10 Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025 Jan. 1, 2026 
80384 11 Compensable Delay Costs June 2, 2017 April 1, 2019 

* 80198 12 Completion Date (via calendar days) April 1, 2008 
* 80199 13 Completion Date (via calendar days) Plus Working Days April 1, 2008 

80461 14 Concrete Barrier Jan. 1, 2025 
80453 15 Concrete Sealer Nov. 1, 2023 
80261 16 Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 
80476 17 Deck Slab Repair Jan. 1, 2026 

* 80029 18 Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025 
80467 19 Erosion Control Blanket Aug. 1, 2025 
80229 20 Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
80452 21 Full Lane Sealant Waterproofing System Nov. 1, 2023 
80433 22 Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
80471 23 Guardrail Nov. 1, 2025 
80472 24 High Friction Surface Treatment Nov. 1, 2025 
80456 25 Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2026 
80446 26 Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
80438 27 Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
80477 28 Longitudinal Tining Jan. 1, 2026 
80450 29 Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 Aug. 1, 2025 
80478 30 Modified Longitudinal Construction Joint Jan. 1, 2026 
80464 31 Pavement Marking April. 1, 2025 Nov. 1, 2025 
80468 32 Pavement Patching Aug. 1, 2025 
80441 33 Performance Graded Asphalt Binder Jan. 1, 2023 
80459 34 Preformed Plastic Pavement Marking June 2, 2024 

* 3426I 35 Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
80473 36 Raised Reflective Pavement Markers Nov. 1, 2025 
80455 37 Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
80474 38 Residential Driveway Temporary Signal Nov. 1, 2025 
80445 39 Seeding Nov. 1, 2022 
80457 40 Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
80462 41 Sign Panels and Appurtenances Jan. 1, 2025 Jan. 1, 2026 
80479 42 Sinusoidal Rumble Strips Jan. 1, 2026 
80469 43 Slope Wall Aug. 1, 2025 
80448 44 Source of Supply and Quality Requirements Jan. 2, 2023 Jan. 1, 2026 
80340 45 Speed Display Trailer April 2, 2014 Jan. 1, 2022 
80127 46 Steel Cost Adjustment April 2, 2004 Nov. 1, 2025 
80480 47 Structural Repair of Concrete Jan. 1, 2026 
80397 48 Subcontractor and DBE Payment Reporting April 2, 2018 
80391 49 Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
80463 50 Submission of Bidders List Information Jan. 2, 2025 Mar. 2, 2025 
80437 51 Submission of Payroll Records April 1, 2021 Nov. 2, 2023 



 80435 52  Surface Testing of Pavements – IRI Jan. 1, 2021 Jan. 1, 2023 
 80465 53  Surveying Services April 1, 2025 
 80481 54  Temporary Concrete Barrier Jan. 1, 2026 
 80466 55  Temporary Rumble Strips April 1, 2025 
 80470 56  Traffic Signal Backplate Aug. 1, 2025 
* 20338 57  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429 58  Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 59  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458 60  Waterproofing Membrane System Aug. 1, 2024 
 80302 61  Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025 
 80454 62  Wood Sign Support Nov. 1, 2023  
 80427 63  Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2026 
* 80071 64  Working Days Jan. 1, 2002 

 
Highlighted items indicate a new or revised special provision for the letting. 
 
An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.  
The Project Coordination and Implementation Section will then include the information in the applicable special provision. 
 
The following special provisions are in the 2026 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised 

80447 Grading and Shaping Ditches Articles 214.03 & 214.04 Jan. 1, 2023  
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 

Add the following to the end of the fourth paragraph of Article 107.09: 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday 
or Monday, the length of Holiday Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the 
Wednesday prior to 11:59 PM the Sunday After” 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
13



2025 Storm Inlet Cleaning Project 
SPECIAL PROVISIONS INDEX 

 
SPECIAL PROVISIONS TITLE PAGE 
  
Definition 1 
Project Description 1 
Scope of Work 1 
General 2 
Project Supervisor 2 
Resident Notification  2 
Permitted Hours of Work 2 
Project Schedule 2 
Items Included in the Cost of Other Items 3 
Application for Payment 3 
Retainage 4 
Accident Reporting 4 
General Contractor or Subcontractor Hold Harmless Agreement 4 
Maintenance of Roadways 4 
Traffic Control Plan 5 
Trees and Shrubs 5 
Digital Utility Data Collection 6 
Drainage Structures to be Cleaned 8 
Dewatering 8 
Traffic Control and Protection 9 
Public Convenience and Safety (D-1) 10 
LR107-4 11 
Work Zone Traffic Control Devices (BDE) 12 
Structure Schedule 15 
Plan location Maps 21 
IDOT Highway Traffic Control and Protection Standards 39 
Sales Tax Exemption Number Authorization Form 47 
Village of Hoffman Estates Material and Estimated Quantities Attachment 48 
  
  
  
  

 



VILLAGE OF HOFFMAN ESTATES 
2025 STORM INLET CLEANING PROJECT 

SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction”, adopted January 1, 2022 (hereinafter referred to as the “Standard Specifications”), 
the latest edition of the “Manual on Uniform Traffic Control Devices for Streets and Highways”, 
and the “Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and 
the “Supplemental Specifications and Recurring Special Provisions” indicated on the Check Sheet 
included herein, which apply to and govern the construction of Project Number 23708, in Hoffman 
Estates, Cook County, and in case of conflict with any part, or parts, of said specifications, the said 
Special Provisions shall take precedence and shall govern. 

DEFINITION 

When referring to the "Department" or "State" in all IDOT Specifications and Special Provisions, 
the Contractor should be aware that this also means the Village of Hoffman Estates, its agents 
and/or representatives. 

PROJECT DESCRIPTION 

This Specification covers all work necessary for the Contractor to furnish all labor, materials, tools 
and equipment necessary to complete the cleaning, inspection and detailed reporting of the 
Village’s stormwater drain inlets, stormwater structures, and appurtenances. The project includes 
the cleaning and removal of accumulated sediment, debris, then inspecting and reporting of storm 
drain structures shown in Exhibit A. The work shall also include bypass pumping and/or diversion 
of stormwater flows, and procedures necessary to complete the work specified herein. 

SCOPE OF WORK 

The intent of the contract is to provide a complete outline of the work that the Contractor under- 
takes in full compliance with the plans and specifications.  The Contractor shall clean existing 
storm drain structures by completely removing of all debris, vegetation, soil, rock and any type of 
blockage in a manner not to damage the structures or surrounding pipes and area. The Contractor 
shall document and provide a report for each structure with depth, shape, diameter, invert and size 
of pipes, condition of structure, and gps coordinates with photo of cleaned structure.   Due to 
budgetary constraints, the Village may increase or decrease contract quantities or remove locations 
of work.  No compensation shall be provided to the contractor for any mobilization costs, 
specifically for changes to quantities.   

 
1



 
GENERAL 
 
The Contractor is herein notified that the Village of Hoffman Estates will require that any questions 
or clarifications on the contract documents must be made in writing at least three working days 
prior to the bid opening.  No questions or clarifications received after that time will be responded 
to by the Village.  All Contractors who submitted authorization to bid will receive written 
responses to all inquiries made by all contractors during the bid process no later than two working 
days prior to the bid opening. 
 
 
PROJECT SUPERVISOR 
 
The Contractor shall designate an employee as Project Supervisor.  The Project Supervisor shall 
be required to assume the responsibility for general supervision of the Contractor and 
subcontractors' operations.  The Project Supervisor and the Engineer shall work together to 
properly control and complete the work for the proposed improvements.   
 
The Project Supervisor is responsible for distribution of the plans to the appropriate construction 
personnel.  Failure of the appropriate construction personnel, doing the actual construction, to have 
a set of plans with them will be considered cause for stoppage of the construction work from 
proceeding.   
 
 
RESIDENT NOTIFICATION 
 
The Contractor shall be responsible for providing written notification to all residents within the 
project limits.  Notification must be given as follows: 
 
 Three (3) days prior to work commencing 
 
The Village will provide the Contractor with sample notification letters. The Engineer must 
approve any deviations from this format.  
 
 
PERMITTED HOURS OF WORK 
 
The Hoffman Estates Municipal Code restricts all construction activity within 500 yards of a 
residence to the period from 7:00 a.m. to 7:00 p.m. on weekdays and 8:00 a.m. to 6:00 p.m. on 
weekends and all construction activity greater than 500 yards of a residence to the period from 
7:00 a.m. to 10:00 p.m. on weekdays and 8:00 a.m. to 10:00 p.m. on weekends.   
 
 
PROJECT SCHEDULE 
 
Prior to commencing construction operations, the Contractor shall meet with the Engineer for the 
purposes of a preconstruction meeting and present, in writing, his proposed construction schedule 
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for cleaning of drainage structures in accordance with article 108.02 of the Standard Specifications.  
Once approved, the Contractor must adhere to the schedule so that resident notification and field 
markings of all items of work may proceed in advance of actual construction. 
 
 
ITEMS INCLUDED IN THE COST OF OTHER ITEMS 
 
The Contractor’s attention is called to several specific work items as noted on the Contract Plans 
and Special Provisions and in addition to the lists in the Standard Specifications. Listed below is 
a listing of these items for general information only. The list is not intended to be all- inclusive 
and, therefore, the Contractor is responsible to perform all work according to the Plans, Special 
Provisions and the Standard Specifications. 
 

• The contractor shall maintain all drainage facilities during construction and shall repair any 
drainage facilities damaged during construction. Cost of this work shall be included in the 
cost of applicable pay items. 

 
• Whenever, during construction operations, any loose material is deposited in the flow line 

of drainage structures, ditches, gutters, etc. such that the natural flow of water is obstructed, 
the loose material will be removed at the close of each working day. At the conclusion of 
construction operations, all drainage structures and flow lines shall be free from dirt and 
debris. This work shall be considered included in the cost of the contract.  

 
• It is the responsibility of the contractor to protect all pavement openings, open holes, 

equipment, and rubble. Open holes shall not be allowed during non-working hours. All 
open holes shall be backfilled or covered with steel plates at the end of each working day. 
The contractor shall maintain high visibility of all temporary hazards to pedestrians and 
motorists. This work will be considered included in the cost of the associated pay items. 

 
 
APPLICATION FOR PAYMENT 
 
A written application for payment for work completed shall be submitted to the Village by the 
Contractor not more than once monthly on a date specified by the Village.  The Contractor must 
submit Partial Waivers of Lien from all subcontractors and suppliers for all materials and labor 
involved, in the amount of the sum total of the application for payment.  When the request for final 
payment is made, Final Waivers of Lien shall be supplied by the Contractor, subcontractors and 
all firms which supplied materials or services under this Contract, agreeing that said Contract has 
been performed, constructed, finished and delivered to the Village free from all claims, liens or 
charges in the nature of mechanics' liens either in favor of the Contractor or any party, firm or 
corporation entitled to such lien.  The Contractor shall furnish an affidavit stating that all Waivers 
submitted are the total amount of Waivers required to be submitted.  No applications for payment 
shall be submitted by the Engineer to the Village unless the required Waivers are supplied.  
Waivers must be furnished by the Contractor to the Engineer at least five days prior to the 
application for payment submittal date.  All contractors and subcontractors shall comply with all 
applicable state and federal laws including, but not limited to, the Illinois Prevailing Wage Act.  
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Certified Payroll is required from the Contractor and from all subcontractors before payment is 
released.  Failure of the Contractor to submit correct Waivers of Lien at the required time may 
cause a delay in payment.  The issuance of payments for work performed shall in no way lessen 
the responsibilities of the Contractor. 
 
 
RETAINAGE 
 
Retainage will be held in the amount of ten percent (10%) of the completed work for the first 50 
percent of the contract.  After 50 percent or more of the work is completed, retainage will be held 
in the amount of 5 percent.  After 75 percent or more of the work is completed, retainage will be 
held at 5 percent or lower, at the discretion of the Engineer.  Retainage will be withheld until all 
work and punch list deficiencies are completed to the satisfaction of the Engineer. 
 
 
ACCIDENT REPORTING 
 
All accidents occurring on the job which damage public or private property, or result in injuries to 
worker or other persons, shall be promptly reported to the Engineer and Police Department.  
Accidents involving utilities shall also be reported to the appropriate utility.  This applies to all 
accidents, including, but not limited to, traffic accidents, broken pipelines, power and telephone 
facilities, and damage to adjacent properties. 
 
 
GENERAL CONTRACTOR OR SUBCONTRACTOR HOLD HARMLESS AGREEMENT 
 
The Contractor shall indemnify and hold harmless the Municipality, its agents, and its employees 
from and against all claims for personal injury or property damage, including claims against the 
Village, its agents, or servants, arising out of the Illinois Structural Work Act, and all losses and 
expenses, including attorney's fees that may be incurred by the Village, defending such claims, arising 
out of or resulting from the performance of the work and caused in whole or in part by any negligent 
act or omission of the Contractor, any subcontractor, anyone directly or indirectly employed by any 
of them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused 
in part by the party indemnified hereunder.  In any and all claims against the Village or any of its 
agents, or servants by an employee of a Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, the indemnification 
obligation under this paragraph shall not be limited in any way by any limitation on the amount or 
type of damages, compensation of benefits payable by or for the Contractor or subcontractor under 
Workers' Compensation Acts, Disability Acts, or their Employee Benefit Acts. 
 
 
MAINTENANCE OF ROADWAYS 
Effective: September 30, 1985           
Revised: November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement. This normal 
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maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations. Traffic control and protection for maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, 
the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for 
Streets and Highways", any IDOT Highway Standards contained in the plans, the Traffic 
Specifications and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following IDOT 
Highway Standards, Details, and Special Provisions contained herein, relating to traffic control. 
 
STANDARDS: 701006-05, 701501-06, 701801-06, 701901-08 
DETAILS: Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10) 
    
SPECIAL PROVISIONS:   

Maintenance of Roadways 
Traffic Control and Protection  
Public Convenience and Safety (District 1) 
Work Zone Traffic Control Surveillance (LRS 3) 
Flaggers in Work Zones (LRS 4) 

 
The contractor shall notify the Engineer at least 72 hours in advance of any change in traffic 
staging.  
 
BASIS OF PAYMENT:  All traffic control and protection will be paid for at the contract lump 
sum price for TRAFFIC CONTROL AND PROTECTION. 
 
 
TREES AND SHRUBS 
 
Every effort shall be made by the Contractor when working near trees and shrubs to preserve same 
from harm. No trees or shrubs shall be removed unless so indicated on the Plans or as authorized 
in the field by the Engineer. The Contractor shall be responsible for damage to or loss of any tree 
or shrub not specifically designated to be removed. 
 
Wherever trees, which are not permitted to be removed, interfere with normal excavation 
procedures, the following shall govern. No machine excavation shall be made within a distance of 
three trunk diameters or 12 inches (whichever is greater) of any tree, and no roots over two inches 
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in diameter shall be cut unless, in the opinion of the Engineer, it is impossible to complete the 
work without cutting. Excavation closer than three trunk diameters or 12 inches (whichever is 
greater) from any tree shall be performed by hand. 
 
Damage to tree limbs shall be held to a minimum. Shrubs and tree limbs shall be tied back 
wherever necessary to prevent their loss or damage. Wherever damage by construction equipment 
to limbs and branches is unavoidable, they shall be pruned before starting work and sealed in 
accordance with best forestry practice.  
 
Wherever necessary, the Contractor shall provide lath or plank wrappers wired in place to protect 
tree trunks from being damaged by trench machinery, tractors or trucks. Protective wrappers shall 
be removed as soon as practical after the work in the vicinity has been completed. In removing 
soil banks from around trees, handwork will be required as necessary to prevent trunk damage by 
construction machinery.  
 
Small trees (less than four inches in diameter) and shrubs not indicated for removal, which are 
removed or severely damaged during construction, shall be replaced in kind and size by the 
Contractor. Trees larger than one inch in diameter shall be furnished balled and burlapped. The 
Contractor shall have the option of removing and replanting existing small trees and shrubs in the 
construction zone in lieu of replacement with new stock. All planting shall be done in accordance 
with Section 253 of the Standard Specifications. 
 
Damages at the rate of sixty-five dollars ($65.00) per inch of trunk diameter shall be charged 
against the Contractor for unauthorized removal or destruction of any tree four inches in diameter 
or larger. No penalty will apply for removal of trees where removal is indicated on the Plans or 
authorized by the Engineer. 
 
 
DIGITAL UTILITY DATA COLLECTION 
 
The purpose of this specification is to provide real-time utility and infrastructure asset data for 
delivery into the Village of Hoffman Estates’ Geographic Information System (GIS). The 
Contractor is required to utilize GPS equipment to obtain project data points, assets, and real-time 
as-built utility information during construction, inspection or maintenance. 
 
The Village will provide a GPS unit that integrates with our GIS network. A training session will 
be provided at the start of the project, along with support for the duration of the project. 
 
Upon accepting the equipment, the Contractor shall acknowledge receipt in good working 
condition and agree to comply with all terms outlined below: 
 

a) Pickup and Return Timeframe 
 

• Equipment must be picked up no more than 1 week prior to the scheduled work 
requiring its use, unless otherwise approved in writing by the Village. 

• Equipment must be returned within 1 week of completion of the work for which it was 
borrowed, unless otherwise approved in writing by the Village. 
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• Equipment may not be stored in vehicles, job sites, or other unsecured locations for 
extended periods or between unrelated jobs. 

 
b) Responsibility for Equipment 
 

• Contractors are responsible for the care, custody, and control of the equipment from 
the time of pickup until it is returned. 

• Equipment must be used solely for authorized work-related purposes and handled 
in a manner that prevents damage, loss, or theft. 

• If the equipment is lost, stolen, or damaged due to negligence, misuse, or improper 
storage, the Contractor will be held financially responsible for the full repair or 
replacement cost. 

• Any incidents involving the equipment must be reported to the Village 
immediately. 

 
The Contractor is required to have a mobile device (Android or Apple) compatible with the Village 
provided GPS unit and Esri ArcGIS Field Maps application. Compatibility requirements: 
 

a) Android 
• Android 10.0 or later 
• Processor: ARMv7 or later 
• OpenGL ES 2.0 support 

b) iOS 
• iOS 18 or later 
• iPhone, iPad 

 
The GPS equipment will integrate and utilize the Esri ArcGIS Field Maps Application 
(downloadable from App Store and Google Play) using a Village-provided Esri license and Project 
Map. The Contractor will provide real-time connectivity and data updates using a cellular data 
connection with the GPS unit. The Contractor will have access to collected data and can utilize 
this GIS information throughout the project.  
 
Data shall be collected for all storm structures accessed with this project. Structure rims shall be 
shot with the GPS unit at the geometric center of the lid. Upon taking a shot, an attribute table will 
display in the application. The following attributes are required to be collected manually: 
 

a) Structure Diameter 
b) Structure Depth 
c) Structure Condition 
d) Pipe Sizes 
e) Pipe Materials 
f) Pipe Inverts 
 

Data collection with the GPS device shall be completed by the Contractor on a real-time basis as 
the project progresses. The Contractor shall verify that data is being collected in real-time with a 
Village provided GIS dashboard (simple website link) at least once daily. The Village will conduct 
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weekly GPS calibration tests on behalf of the contractor. The Contractor will coordinate the 
handoff of the GPS on an agreed upon weekly scheduled time and date. The Village will return 
the GPS once calibration is complete. At least 95% of collected data must meet GPS accuracy 
requirements. As a production guideline, GPS data collection may require occupying a point for 
one minute to gather the desired accuracy. If any point needs to be occupied in excess of five 
minutes to obtain the desired accuracy, the Contractor shall note that shot in the data collection 
application, inform the Village, and move on to the next location. No point shall be occupied for 
more than five minutes. 
 
The Contractor will be responsible for obtaining all designated features and verifying that 
collection standards are met. If data is found to be missing, omitted, or unsatisfactory, the Village 
will notify the Contractor to obtain that data as deemed necessary. The Contractor shall be fully 
responsible for the safe and efficient gathering of data and use of equipment. No additional 
compensation shall be provided for any delays resulting from the operation and performance of 
digital data collection.  
 
The cost of digital utility data collection will not be paid for separately but shall be considered as 
included in the unit bid prices of the contract. 
 
 
DRAINAGE STRUCTURES TO BE CLEANED  
 
This item will consist of furnishing all labor, materials, tools and equipment necessary to clean 
drainage structures (catch basins, manholes and inlets), and structure data collection. Work shall 
include the removal and disposal of all foreign debris and liquids from these storm sewers and 
drainage structures.  
 
Cleaning will include the opening of manhole lids and placing the lid back in place after cleaning. 
This work shall also include removing the grates or lids of drainage structures to remove all debris, 
organic matter and other miscellaneous items. The manhole lids and catch basin / inlet grates will 
be placed back after work is completed. All debris removed from the drainage structures shall be 
properly disposed of in an approved manner and not be left in the public way or dumped into the 
City sewer system. The Contractor shall identify drainage structures that are broken or defective 
or cannot be cleaned due to accessibility or maintenance issues and notify the Engineer. Guidelines 
outlined in Section 202.03 of the Standard Specifications shall be followed.  
 
This work will be paid at the contract unit price per each for DRAINAGE STRUCTURES TO BE 
CLEANED per structure type and diameter, which payment will include cleaning, disposal, data 
collection, tools, labor, and equipment.  
 
 
DEWATERING 
 
This work shall consist of pumping or bypassing of water using a method meeting the approval 
of the Engineer and the permitted requirements of the project. The Contractor shall be 
responsible for diverting or pumping of water where necessary to clean out, inspect and collect 
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the required data in field maps. This work shall include all labor, materials, and equipment to 
dewater the work area. 

All work shall be performed in accordance with Article 502.06 of the Standard Specifications, 
except as modified herein or as directed by the Engineer. All in-stream construction activities 
shall be performed in compliance  wi th Storm Water Pollution Prevention Plan for 
dewatering to any watercourse, prevention of stream degradation, and erosion and sediment 
control. The Contractor shall remove excess water from the structure limits by draining, 
pumping, or other acceptable means, and maintain dry working conditions during construction.  
After construction activities have been completed 

Dewatering shall consist of any pumps, plugs, sandbags, etc., as approved by the Engineer.  Or 
other acceptable means to prevent water from entering the structure during cleaning and data 
collection. The Contractor shall remove all equipment used to dewater from within the structure 
and pipes after the work has been completed for each structure. The dewatering system shall not 
be the cause of flooding of adjacent property. 

Whenever possible, work should be scheduled for low flow seasons. 

The Contractor shall submit plans, showing a sequence of work, design and construction methods, 
and a description of materials and equipment used to complete the construction of the dewatering 
structure. Dewatering plans shall be submitted prior to the start of any construction activities take 
place. 

This work will be paid for at the contract Lump Sum price for DEWATERING, which payment 
will include all labor, equipment, and materials. 

TRAFFIC CONTROL AND PROTECTION 

Traffic Control and Protection shall be provided as called for in the plans, details, Special 
Provisions, Highway Standards, applicable sections of the Standard Specifications, or as directed 
by the Engineer. The work shall be performed in accordance applicable portions of Section 701 of 
the Standard Specifications. 

This work shall be paid for at the contract lump sum price for TRAFFIC CONTROL AND 
PROTECTION which price shall include all labor, materials, transportation, handling, and 
incidentals necessary to furnish, install, maintain, replace, relocate, and remove all traffic control 
devices indicated in the plans and specifications. 
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 

Add the following to the end of the fourth paragraph of Article 107.09: 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday 
or Monday, the length of Holiday Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the 
Wednesday prior to 11:59 PM the Sunday After” 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
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LR107-4
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Village of Hoffman Estates
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 

Effective:  March 2, 2020 
Revised:  January 1, 2026 

Add the following to Article 701.03 of the Standard Specifications: 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 

Revise Article 701.03(p) of the Standard Specifications to read: 

“ (p) Detectable Pedestrian Channelizing Barricades ............................................ 1106.02(m)” 

Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 

Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

Category 1 includes small, lightweight, channelizing and delineating devices that have been 
in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

Category 2 includes devices that are not expected to produce significant vehicular velocity 
change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights). 
Category 2 devices shall be MASH compliant.   
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Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

Category 4 includes portable or trailer-mounted devices such as sign supports, speed 
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

For each type of device, when no more than one MASH compliant is available, an NCHRP 350 
compliant device may be used, even if manufactured after December 31, 2019.” 

Revise the first paragraph of Section 1106.02(a) of the Standard Specifications to read: 

“ (a) Lights.  Lights shall meet the requirements of Chapter 13 of the “Equipment and Materials 
Standards of the Institute of Transportation Engineers,” 1998, Institute of Transportation 
Engineers, and shall be visible on a clear night from a distance of 3000 ft (900 m).  Lights 
are classified as follows.” 

Revise Articles 1106.02(g), 1106.02(k), 1106.02(l), and 1106.02(m) of the Standard 
Specifications to read: 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 
Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The
Engineer shall be provided one copy of the shop drawings.

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The
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Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis. 

(m) Detectable Pedestrian Channelizing Barricades.  The top panel or handrail shall be
continuous and there should be at least a 2 in. (50 mm) gap between the hand trailing
edge and its support.  When visible to vehicular traffic, the top rail shall have alternating
white and orange retroreflective stripes sloping at 45 degrees.  The bottom panel shall be
continuous and have alternating white and orange retroreflective stripes sloping at
45 degrees.  Barricade stripes shall be 6 in. (150 mm) in width.  The predominant color for
other barricade components shall be white, orange, or silver.”

80427 
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Village of Hoffman Estates
2025 Storm Inlet cleaning Project

Structure Schedule

Facility ID Inlet Type Address Street Name Location Description

IN-1793 Catchbasin 485 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-1794 Catchbasin 470 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-1797 Catchbasin 720 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
CB-1203 Catchbasin S HILLCREST BLVD From: IDA RD To: ROSELLE RD
CB-1204 Catchbasin S HILLCREST BLVD From: IDA RD To: ROSELLE RD
CB-1205 Catchbasin S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
CB-1208 Catchbasin 1755 HIGHLAND BLVD HIGHLAND BLVD From:  To: 
CB-1209 Catchbasin 1675 BEDFORD RD BEDFORD RD From:  To: 
CB-1210 Catchbasin 1665 BEDFORD RD BEDFORD RD From:  To: 
CB-1211 Catchbasin 1695 ASHLEY RD ASHLEY RD From:  To: 
CB-1212 Catchbasin 650 FREDERICK LN S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
CB-1213 Catchbasin 600 EDGEMONT LN S DENNISON RD From: FREDERICK LN To: DURHAM LN
CB-1214 Catchbasin 864 ROSEDALE LN S ASHLEY RD From: HIGHLAND BLVD To: END OF THE ST
CB-1215 Catchbasin 864 ROSEDALE LN S ASHLEY RD From: HIGHLAND BLVD To: END OF THE ST
CB-1633 Catchbasin 575 HARVARD LN S HARVARD LN From: HILLCREST BLVD To: FREMONT RD
CB-1634 Catchbasin 2000 CARLETON RD S JAMISON LN From: ASHLEY RD To: HAMPTON RD
CB-1635 Catchbasin 665 JAMISON LN S JAMISON LN From: ASHLEY RD To: HAMPTON RD
CB-1636 Catchbasin 530 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: CARLETON RD
CB-1637 Catchbasin 535 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: CARLETON RD
CB-1638 Catchbasin 864 ROSEDALE LN S ASHLEY RD From: HIGHLAND BLVD To: END OF THE ST
CB-1639 Catchbasin 700 ASHLEY CT S ASHLEY CT From: ASHLEY RD To: END OF THE ST
CB-1640 Catchbasin 705 ASHLEY CT S ASHLEY CT From: ASHLEY RD To: END OF THE ST
CB-1641 Catchbasin 1760 ASHLEY RD S ASHLEY RD From: HIGHLAND BLVD To: END OF THE ST
CB-1642 Catchbasin 1765 FREMONT RD S FREMONT RD From: HIGHLAND BLVD To: HILLCREST BLVD
CB-1643 Catchbasin 340 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: END OF THE ST
CB-1644 Catchbasin 1935 LARCHMONT RD S LARCHMONT RD From: NEWPORT RD To: LAFAYETTE LN
CB-1645 Catchbasin 1715 MONTICELLO RD S MONTICELLO RD From: HILLCREST BLVD To: FREDERICK LN
CB-1646 Catchbasin 305 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
CB-1647 Catchbasin 1770 MONTICELLO RD S MONTICELLO RD From: HILLCREST BLVD To: FREDERICK LN
CB-1648 Catchbasin 300 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
CB-1649 Catchbasin 1880 N NEWPORT RD NEWPORT RD From:  To: 
CB-1650 Catchbasin 450 HILLCREST BLVD HILLCREST BLVD From:  To: 
CB-1651 Catchbasin 450 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
CB-1652 Catchbasin 1770 MONTICELLO RD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
CB-1653 Catchbasin 450 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
CB-1654 Catchbasin 1735 N NEWPORT RD S NEWPORT RD N From: FREDERICK LN To: HILLCREST BLVD
CB-2124 Catchbasin 450 HILLCREST BLVD HILLCREST BLVD From:  To: 
CB-3243 Catchbasin 864 ROSEDALE LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
CB-3260 Catchbasin 1789 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
CB-3261 Catchbasin 1785 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
CB-3262 Catchbasin 1640 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
CB-3392 Catchbasin 495 LAFAYETTE LN S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
CB-3393 Catchbasin 800 HASSELL RD S HASSELL RD From: ROSEDALE LN To: FAIRWAY CT
CB-3396 Catchbasin S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
CB-3397 Catchbasin S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
CB-3398 Catchbasin S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
CB-3650 Catchbasin 800 HASSELL RD HASSELL RD From:  To: 
CB-3758 Catchbasin 1755 HIGHLAND BLVD HIGHLAND BLVD From:  To: 
CB-3787 Catchbasin S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
CB-3788 Catchbasin S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
CB-3789 Catchbasin 1805 CLAREMONT RD S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
CB-3885 Catchbasin S HILLCREST BLVD From: IDA RD To: ROSELLE RD
CB-3954 Catchbasin 720 EVERGREEN LN EVERGREEN LN From:  To: 
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Village of Hoffman Estates
2025 Storm Inlet cleaning Project

Structure Schedule

Facility ID Inlet Type Address Street Name Location Description

CB-3955 Catchbasin 500 HILLCREST BLVD HILLCREST BLVD From:  To: 
128 Closed Lid Manhole 470 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-0704 Curb 625 EDGEMONT LN S EDGEMONT LN From: HIGHLAND BLVD To: JONES RD
IN-0705 Curb 650 EDGEMONT LN S EDGEMONT LN From: HIGHLAND BLVD To: JONES RD
IN-0706 Curb 665 EDGEMONT LN S EDGEMONT LN From: HIGHLAND BLVD To: JONES RD
IN-0707 Curb 690 EDGEMONT LN S BEDFORD RD From: EDGEMONT LN To: HIGHLAND BLVD
IN-0708 Curb 705 EDGEMONT LN S EDGEMONT LN From: HIGHLAND BLVD To: JONES RD
IN-0709 Curb 685 FREDERICK LN S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
IN-0710 Curb 1640 BEDFORD RD S BEDFORD RD From: EDGEMONT LN To: HIGHLAND BLVD
IN-0711 Curb 1665 BEDFORD RD S BEDFORD RD From: EDGEMONT LN To: HIGHLAND BLVD
IN-0712 Curb 1690 BEDFORD RD S BEDFORD RD From: EDGEMONT LN To: HIGHLAND BLVD
IN-0713 Curb 1695 BEDFORD RD S BEDFORD RD From: EDGEMONT LN To: HIGHLAND BLVD
IN-0714 Curb 1785 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-0715 Curb 645 FREDERICK LN S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
IN-0716 Curb 615 FREDERICK LN S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
IN-0717 Curb 615 FREDERICK LN S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
IN-0718 Curb 1605 DENNISON RD S EDGEMONT LN From: HIGHLAND BLVD To: JONES RD
IN-0722 Curb 1595 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-0723 Curb 425 FREDERICK LN S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-0724 Curb 510 FREDERICK LN S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-0725 Curb 505 FREDERICK LN S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
IN-0726 Curb 1620 JEFFERSON RD S JEFFERSON RD From: DURHAM LN To: FREMONT RD
IN-0727 Curb 1725 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-0728 Curb 540 FREDERICK LN S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
IN-0729 Curb 555 FREDERICK LN S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
IN-0730 Curb 1650 DENNISON RD S DENNISON RD From: HIGHLAND BOULEVARD To: FREDERICK LN
IN-1779 Curb 660 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-1780 Curb 685 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-1781 Curb 625 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-1782 Curb 560 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-1783 Curb 546 HILLCREST BLVD S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-1784 Curb 555 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-1785 Curb 505 JAMISON LN S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-1786 Curb 1920 HAMPTON RD S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-1787 Curb 495 W NEWPORT RD S NEWPORT RD W From: HAMPTON RD To: LARCHMONT RD
IN-1788 Curb 501 LAFAYETTE LN S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-1789 Curb 495 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: END OF THE ST
IN-1790 Curb 450 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: END OF THE ST
IN-1791 Curb 450 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: END OF THE ST
IN-1792 Curb 455 NORTHVIEW LN S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-1795 Curb 545 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-1796 Curb 660 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-1798 Curb 2096 SHEPARD RD S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-1799 Curb 705 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-1800 Curb 2065 SHEPARD RD S SHEPARD RD From: NORTHVIEW LN To: JAMISON LN
IN-1801 Curb 2050 SHEPARD RD S SHEPARD RD From: NORTHVIEW LN To: JAMISON LN
IN-1802 Curb 655 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: CARLETON RD
IN-1803 Curb 2050 CARLETON RD S CARLETON RD From: JAMISON LN To: NORTHVIEW LN
IN-1804 Curb 600 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: CARLETON RD
IN-1805 Curb 615 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: CARLETON RD
IN-1806 Curb 575 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: CARLETON RD
IN-1807 Curb 540 JAMISON LN S JAMISON LN From: ASHLEY RD To: HAMPTON RD
IN-1808 Curb 555 JAMISON LN S JAMISON LN From: ASHLEY RD To: HAMPTON RD
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IN-1809 Curb 595 JAMISON LN S JAMISON LN From: ASHLEY RD To: HAMPTON RD
IN-1810 Curb 605 JAMISON LN S EMORY RD From: HILLCREST BLVD To: JAMISON LN
IN-1811 Curb 600 JAMISON LN S JAMISON LN From: ASHLEY RD To: HAMPTON RD
IN-1812 Curb 1755 ASHLEY RD S ASHLEY RD From: HIGHLAND BLVD To: END OF THE ST
IN-1813 Curb 1690 BEDFORD RD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-1814 Curb 1705 IDA RD S IDA RD From: HILLCREST BLVD To: JEFFERSON RD
IN-1815 Curb 465 HILLCREST BLVD S IDA RD From: HILLCREST BLVD To: JEFFERSON RD
IN-1816 Curb 450 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-1817 Curb 450 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-1818 Curb 475 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-1819 Curb 515 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-1820 Curb 535 HARVARD LN S HARVARD LN From: HILLCREST BLVD To: FREMONT RD
IN-1821 Curb 540 HARVARD LN S HARVARD LN From: HILLCREST BLVD To: FREMONT RD
IN-1822 Curb 500 HARVARD LN S FREMONT RD From: HIGHLAND BLVD To: HILLCREST BLVD
IN-1823 Curb 1750 FREMONT RD S HARVARD LN From: HILLCREST BLVD To: FREMONT RD
IN-1824 Curb 350 W NEWPORT RD S NEWPORT RD W From: HAMPTON RD To: LARCHMONT RD
IN-1825 Curb 355 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: END OF THE ST
IN-1826 Curb 300 LAFAYETTE LN S LARCHMONT RD From: NEWPORT RD To: LAFAYETTE LN
IN-1827 Curb 290 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: END OF THE ST
IN-1828 Curb 1965 LARCHMONT RD S LAFAYETTE LN From: HAMPTON RD To: END OF THE ST
IN-1829 Curb 1960 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-1830 Curb 1965 PIERCE RD S LAFAYETTE LN From: HAMPTON RD To: END OF THE ST
IN-1831 Curb 1910 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-1832 Curb 1905 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-1833 Curb 1825 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-1834 Curb 230 HILLCREST BLVD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-1835 Curb 1850 N NEWPORT RD S NEWPORT RD N From: LARCHMONT RD To: HILLCREST BLVD
IN-1836 Curb 1855 N NEWPORT RD S NEWPORT RD N From: LARCHMONT RD To: HILLCREST BLVD
IN-1837 Curb 1885 N NEWPORT RD S LARCHMONT RD From: NEWPORT RD To: LAFAYETTE LN
IN-1838 Curb 1880 N NEWPORT RD S NEWPORT RD W From: HAMPTON RD To: LARCHMONT RD
IN-1839 Curb 300 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-1840 Curb 450 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-1841 Curb 1795 KENT RD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-1842 Curb 1780 KENT RD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-1843 Curb 1740 KENT RD S KENT RD From: FREDERICK LN To: HILLCREST BLVD
IN-1844 Curb 1700 KENT RD S KENT RD From: FREDERICK LN To: HILLCREST BLVD
IN-1845 Curb 1705 KENT RD S KENT RD From: FREDERICK LN To: HILLCREST BLVD
IN-1846 Curb 1730 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-1847 Curb 1735 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-1848 Curb 1780 PIERCE RD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-2193 Curb 501 LAFAYETTE LN S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-2432 Curb 1785 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-2433 Curb 1625 DENNISON RD S FREDERICK LN From: BEDFORD RD To: HIGHLAND BLVD
IN-2434 Curb 605 EDGEMONT LN S EDGEMONT LN From: HIGHLAND BLVD To: JONES RD
IN-2436 Curb 1635 JEFFERSON RD S JEFFERSON RD From: DURHAM LN To: FREMONT RD
IN-2437 Curb 1665 DENNISON RD S DENNISON RD From: HIGHLAND BOULEVARD To: FREDERICK LN
IN-2708 Curb 660 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-2709 Curb 490 W NEWPORT RD S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-2710 Curb 540 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-2711 Curb 645 NORTHVIEW LN S CARLETON RD From: JAMISON LN To: NORTHVIEW LN
IN-2712 Curb 675 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-2713 Curb 560 LAFAYETTE LN S LAFAYETTE LN From: HAMPTON RD To: CARLETON RD
IN-2714 Curb 1950 ASHLEY RD S ASHLEY RD From: HIGHLAND BLVD To: END OF THE ST
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IN-2715 Curb 1935 ASHLEY RD S JAMISON LN From: ASHLEY RD To: HAMPTON RD
IN-2716 Curb 1660 JEFFERSON RD S JEFFERSON RD From: DURHAM LN To: FREMONT RD
IN-2717 Curb 1710 IDA RD S IDA RD From: HILLCREST BLVD To: JEFFERSON RD
IN-2718 Curb 415 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-2719 Curb 345 W NEWPORT RD S NEWPORT RD W From: HAMPTON RD To: LARCHMONT RD
IN-2720 Curb 1960 LARCHMONT RD S LARCHMONT RD From: NEWPORT RD To: LAFAYETTE LN
IN-2721 Curb 1940 LARCHMONT RD S LARCHMONT RD From: NEWPORT RD To: LAFAYETTE LN
IN-2722 Curb 300 W NEWPORT RD S NEWPORT RD W From: HAMPTON RD To: LARCHMONT RD
IN-2723 Curb 1710 MONTICELLO RD S MONTICELLO RD From: HILLCREST BLVD To: FREDERICK LN
IN-2725 Curb 450 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-2726 Curb 1780 KENT RD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-2727 Curb 1750 N NEWPORT RD S NEWPORT RD N From: FREDERICK LN To: HILLCREST BLVD
IN-3647 Curb 1830 ASHLEY RD S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-3648 Curb 1805 CLAREMONT RD S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-3931 Curb 1680 ASHLEY RD S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
IN-3932 Curb S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
IN-3933 Curb 1795 HIGHLAND BLVD S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-3934 Curb 1795 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3935 Curb 1690 ASHLEY RD S ASHLEY RD From: EDGEMONT LN To: HIGHLAND BLVD
IN-3936 Curb 1695 ASHLEY RD S ASHLEY RD From: EDGEMONT LN To: HIGHLAND BLVD
IN-3937 Curb 1789 HIGHLAND BLVD S ASHLEY RD From: HIGHLAND BLVD To: END OF THE ST
IN-3938 Curb 1715 ASHLEY RD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3939 Curb 1785 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3940 Curb 1755 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3941 Curb 1755 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3942 Curb 1690 HARTFORD CT S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3943 Curb 1776 HIGHLAND BLVD S HARTFORD CT From: HIGHLAND BLVD To: END OF THE ST
IN-3944 Curb 1690 HARTFORD CT S HARTFORD CT From: HIGHLAND BLVD To: END OF THE ST
IN-3945 Curb 1755 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3946 Curb 1766 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3947 Curb 1755 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3948 Curb 1675 DENNISON RD S DENNISON RD From: HIGHLAND BOULEVARD To: FREDERICK LN
IN-3949 Curb 1755 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3950 Curb 1764 HIGHLAND BLVD S DENNISON RD From: HIGHLAND BOULEVARD To: FREDERICK LN
IN-3951 Curb 1730 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3952 Curb 1645 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3953 Curb 1615 HIGHLAND BLVD S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3954 Curb 1610 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD To: JONES RD
IN-3955 Curb 425 FREDERICK LN S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3956 Curb 400 FREDERICK LN S JEFFERSON RD From: DURHAM LN To: FREMONT RD
IN-3957 Curb 405 FREDERICK LN S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3958 Curb 1599 JEFFERSON RD S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3959 Curb 345 FREDERICK LN S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3960 Curb 1620 KENT RD S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3961 Curb 350 FREDERICK LN S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3962 Curb 330 FREDERICK LN S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3963 Curb 1655 MONTICELLO RD S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3964 Curb 345 FREDERICK LN S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3965 Curb 295 FREDERICK CT S FREDERICK CT From: FREDERICK LN To: END OF THE ST
IN-3966 Curb 255 FREDERICK LN S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3967 Curb 1670 N NEWPORT RD S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-3968 Curb 1675 N NEWPORT RD S NEWPORT RD N From: FREDERICK LN To: HILLCREST BLVD
IN-3969 Curb 1680 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
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Village of Hoffman Estates
2025 Storm Inlet cleaning Project

Structure Schedule

Facility ID Inlet Type Address Street Name Location Description

IN-3970 Curb 1685 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-3971 Curb 1665 PIERCE RD S PIERCE RD From: LAFAYETTE LN To: END OF THE ST
IN-3972 Curb 1660 PIERCE RD S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-4303 Curb S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-4375 Curb 495 LAFAYETTE LN S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-4376 Curb 500 LAFAYETTE LN S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-4377 Curb 816 W LAKESIDE PLZ S HASSELL RD From: ROSEDALE LN To: FAIRWAY CT
IN-4381 Curb S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
IN-4382 Curb 1630 ASHLEY RD S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
IN-5009 Curb 665 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
IN-5010 Curb 589 HILLCREST CT S HILLCREST CT From: HILLCREST BLVD To: END OF THE ST
IN-5128 Curb 1970 ASHLEY RD S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-5129 Curb 814 W LAKESIDE PLZ S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-5130 Curb 1770 ASHLEY RD S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-5131 Curb S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-5136 Curb 765 EDGEMONT LN S EDGEMONT LN From: HIGHLAND BLVD To: JONES RD
IN-5827 Curb S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5831 Curb S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-6018 Curb S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-6019 Curb S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-6020 Curb 1885 HAMPTON RD S HAMPTON RD From: NORTHVIEW LN To: HILLCREST BLVD
IN-6057 Curb 1655 MONTICELLO RD S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-6058 Curb 295 FREDERICK CT S FREDERICK LN From: HIGHLAND BLVD To: END OF THE ST
IN-6784 Curb 485 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
IN-6785 Curb 480 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
124 Curb 480 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
125 Curb 485 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
126 Curb 470 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
127 Curb 485 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD To: END OF THE ST
130 Curb 665 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
131 Curb 655 HILLCREST BLVD S HILLCREST BLVD From: JONES RD To: IDA RD
DI-042 Double 1765 FREMONT CT S FREMONT CT From: FREMONT RD To: END OF THE ST
STMH-0482 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-0484 Manhole 1675 BEDFORD RD S BEDFORD RD From: EDGEMONT LN  To: HIGHLAND BLVD
STMH-0486 Manhole 1615 JEFFERSON RD S JEFFERSON RD From: DURHAM LN  To: FREMONT RD
STMH-0487 Manhole 816 W LAKESIDE PLZ S JONES RD From: ROSEDALE LN  To: HIGHLAND BLVD
STMH-1034 Manhole 500 LAFAYETTE LN S HAMPTON RD From: NORTHVIEW LN  To: HILLCREST BLVD
STMH-1035 Manhole 470 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD  To: END OF THE ST
STMH-1036 Manhole 480 NORTHVIEW LN S NORTHVIEW LN From: SHEPARD RD  To: END OF THE ST
STMH-1037 Manhole 1700 N NEWPORT RD S NEWPORT RD N From: FREDERICK LN  To: HILLCREST BLVD
STMH-1357 Manhole 1950 HAMPTON RD S HAMPTON RD From: NORTHVIEW LN  To: HILLCREST BLVD
STMH-2158 Manhole 1755 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD  To: JONES RD
STMH-2159 Manhole 295 FREDERICK CT S FREDERICK LN From: HIGHLAND BLVD  To: END OF THE ST
STMH-2383 Manhole 500 LAFAYETTE LN S HAMPTON RD From: NORTHVIEW LN  To: HILLCREST BLVD
STMH-2385 Manhole 765 EDGEMONT LN S JONES RD From: 1325 JONES RD  To: HIGHLAND BLVD
STMH-2386 Manhole S JONES RD From: 1325 JONES RD  To: HIGHLAND BLVD
STMH-2640 Manhole 864 ROSEDALE LN S JONES RD From:   To: 
STMH-2797 Manhole S JONES RD From: 1325 JONES RD  To: HIGHLAND BLVD
STMH-2798 Manhole 1770 ASHLEY RD S JONES RD From: ROSEDALE LN  To: HIGHLAND BLVD
STMH-3079 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-3080 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-3081 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-3082 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
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Village of Hoffman Estates
2025 Storm Inlet cleaning Project

Structure Schedule

Facility ID Inlet Type Address Street Name Location Description

STMH-3083 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-3084 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-3088 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-3149 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-3175 Manhole 720 EVERGREEN LN EVERGREEN LN From:   To: 
STMH-3176 Manhole S HILLCREST BLVD From: IDA RD  To: ROSELLE RD
STMH-3186 Manhole 1885 HAMPTON RD S HAMPTON RD From: NORTHVIEW LN  To: HILLCREST BLVD
STMH-3385 Manhole 1755 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD  To: JONES RD
STMH-3530 Manhole 1785 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD  To: JONES RD
STMH-3390 Manhole 1820 ASHLEY RD S JONES RD From: ROSEDALE LN  To: HIGHLAND BLVD
STMH-3391 Manhole 1795 HIGHLAND BLVD S HIGHLAND BLVD From: GOLF RD  To: JONES RD
IN-6470 Open Lid Manhole 1795 HIGHLAND BLVD S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-6469 Rear Yard 1690 ASHLEY RD S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
IN-2724 Standard 450 HILLCREST BLVD S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5132 Standard 1830 ASHLEY RD S JONES RD From: ROSEDALE LN To: HIGHLAND BLVD
IN-5135 Standard S JONES RD From: 1325 JONES RD To: HIGHLAND BLVD
IN-5819 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5820 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5821 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5822 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5823 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5824 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5825 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5826 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5828 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5829 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD
IN-5830 Standard S HILLCREST BLVD From: IDA RD To: ROSELLE RD

 
20



 
21



 
22



 
23



 
24



 
25



 
26



 
27



 
28



 
29



 
30



 
31



 
32



 
33



 
34



 
35



 
36



 
37



 
38



 
39



<= 
=> 

W20-l(Ol-4B 
For 
maintenance 
and utility 
projects 

W20-1103(0I-4B 
For 
contract 
construction 
projects 

SIGN SPACING 
Posted Speed Sign Spacing 

55 500' 1150 ml 
50-45 350' (100 ml 
<45 200' (60 m) 

@ Illinois Department of Transportation 

P A S S E D  . - -  J a o 
 

= J,_,,  -, _2011 

ENGINEER { G  

APPROVED Jan ',' 1 

 .1,7/.. 

r 0 

l I 
I 

W20-l(Ol-48 

W20-7(01-�B e 
@ ® W>O-•(OI 

W20-1103(0l-4B - - = - - + - - - - - - - - - - - - - - - - - - - - " ' ' - - - - - - - - - - - - - - - - - - - - - - - - <
0 0 0 '--------"''----------'-y-'----------'=-----'-'-- -------' ' - - - - - - - - - - - - - - - - - - - - - - ' - - - ' l__,e'--.,. - - - - - ----""' 

<= 
=> 

1   r-1 

\p 
100' 130 ml 

W20-7(0l-4B 

SYMBOLS 

rzzza Work area 0 
0 Cone, drum or barricade 0 (not required for moving operations) 

p Sign on portable or permanent support ® 

Flagger with traffic control sign 

qi Barricade or drum with flashing light 

:1: Type III barricade with flashing lights @ 

Rll-2 

W20-l(0)-48 

Refer to SIGN SPACING TABLE 
for distances. 

For approved sideroad closures. 

Cones at 25' (8 m) centers for 250' 
(75 m). Additional cones may be placed 
at 50' (15 ml centers. When drums or 
Type I or Type II barricades are 
used. the interval between devices 
may be doubled. 

Cones, drums or barricades at 
20' (6 m) centers. 

DATE REVISIONS 
1-1-11 Revised flagger sign. 

1-1-09 Switched units to 
English (metric). 

Corrected sign No. 's. 

GENERAL NOTES 
This Standard is used where at any time, day or 
night, any vehicle, equipment, workers or their 
activities 
encroach on the pavement requiring the closure 
of one traffic lane in an urban area. 

All dimensions are in inches (millimeters) 
unless otherwise shown. 

URBAN LANE CLOSURE, 
2L, 2W, UNDIVIDED 

STANDARD 701501-06 
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l2 'ZZa 
p 

0 

.LL 

SYMBOLS 
Work area 

Sign on portable or 
permanent support 

Barricade or drum 

Cone, drum or 
barricade 

Type Ill barricade 

Detectable pedestrian 
channelizing barricade 

@ Illinois Department of Transportation 

PASSED A  -  ·  ? : 7 "  " '  ' ·  , - - 2 0 1 6

ENGINE& - f tE   G  

APPROVED  - - ' A ) J W l . , i , ' - - - 2 0 1 6  

Or 

(j) 

Or 

W20-1103(0)-48 for 
contract 
construction 
projects 

W20-1(0)-48 for 
maintenance 
and utility 
projects 

W20-1103(0)-48 for 
contract 
construction 
projects 

W20-l(0)-48 for 
maintenance 
and utility 
projects 

l \=Park i�space� 

c:::::::> 
r ot

0 

typical 

JL J 
<==i 

SIDEWALK DIVERSION 

SIDEWALK 
CLOSED 

USE OTHER 
SIDE 

Rll-1101-2418 

<==i 

SIDEWALK 
CLOSED 

USE OTHER 
SIDE 

R l  1-I102-2430 Rll-I102-2430 

SIDEWALK CLOSURE 

DATE REVISIONS 

4-1-16 Omitted orange safety fence 

from standard as this is 

covered in the std. spec. 

1-1-12 Added SIDEWALK DIVERSION. 

Modified appearance of 

plan views. Renamed Std. 

Q) Omit whenever duplicated by 
road work traffic control. 

GENERAL NOTES 
This Standard is used where, at any time, pedestrian 
traffic must be rerouted due to work being 
performed. 

This Standard must be used in conjunction with 
other Traffic Control & Protection Standards when 
roadway traffic is affected. 

Temporary facilities shall be detectable and 
accessible. 

The temporary pedestrian facilities shall be 
provided on the same side of the closed facilities 
whenever possible. 

The SIDEWALK CLOSED / USE OTHER SIDE sign shall be 
placed at the nearest crosswalk or intersection 
to each end of the closure. Where the closure 
occurs at a corner, the signs shall be erected on 
the corners across the street from the closure. 
The SIDEWALK CLOSED signs shall be used at the 
ends of the actual closures. 

Type Ill barricades and Rll-2-4830 signs shall be 
positioned as shown in "ROAD CLOSED TO ALL TRAFFIC" 
detail on Standard 701901. 

All dimensions are in inches (millimeters) 
unless otherwise shown. 

SIDEWALK, CORNER OR 
CROSSWALK CLOSURE 

(Sheet 1 of 2) 

STANDARD 701801-06 
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@ Illinois Department of Transportation 

PASSED

- - A

� 

ENGINEEROTSA�-f:-ENGINEE�G 

APPROVED  - . . . ; A / " " '
- , 'l _ _ _ 2016 

Or 

W20-1103(0)-4B for 
contract 
construction 
projects 

W20-1(0)-48 for 
maintenance 
and utility 
projects 

(j) 

SIDEWALK 
CLOSED +-
USE OTHER 

SIDE 

Rll-1102-2430 

SIDEWALK 
CLOSED 

USE OTHER 
SIDE 

R3-2-2424 

SIDEWALK 
CLOSED 

Rll-1101-2418 

CORNER CLOSURE 

SIDEWALK 
CLOSED +-
USE OTHER 

SIDE 

Rll-1102-2430 

R l  l-1101-2418 

SIDEWALK 
CLOSED +-
USE OTHER 

SIDE 

Rll-1102-2430 

CROSSWALK CLOSURE 

(j) 

SIDEWALK 
CLOSED 

USE OTHER 
SIDE 

Rll-1102-2430 

W20-1103(0)-4B for 
contract 
construction 
projects 

W20-l(0)-48 for 
maintenance 
and utility 
projects 

SIDEWALK, CORNER OR 
CROSSWALK CLOSURE 

(Sheet 2 of 2) 

STANDARD 701801-06 
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{\7  
1=t_j  Oran:e 

Posted speed < 45 mph 

DAYTIME USE 

'%:   Ir _jl 
I 24 (600) I � 

mm. 

. . ·.·· . .

TYPE I BARRICADE 

@ Illinois Department of Transportation 

Ai,:ROVED C Januarv l ,  2019 

E  m  S A F E  N D  ENGINEERING 

APPROVED   e 2019 -:s;;u   ENGINEER OF o E s l G N A N  ENVIRoNMENT 

� 
• I 

Orange 
Any posted speed 

I 24 (600) I 
min . 

TYPE II BARRICADE 

DAY OR NIGHTilME USE 
TUBULAR MARKER 

rZZZZZJ 
I 4• (1.2 m) I 

min. 

TYPE Ill BARRICADE 

* Warning lights (if required) 

I 4• 
<1:2 

m> I rzz2zzJJl  
DETECTABLE PEDESTRIAN 

CHANNELIZING BARRICADE 

.. ·-:: 

18 450 
min. 

* 

f - - - - - l = : 1 4 - 6  (100-150) 

=:14-6 (100-150) 

VERTICAL PANEL DRUM 
POST MOUNTED 

DIRECTION INDICATOR 
BARRICADE 

DATE REVISIONS 

1-1-19 Revised cone usage and 
added cones >36" (900 m) height. 

1-1-18 Revised END WORK ZONE 
SPEED LIMIT sign from 
orange to white background. 

VERTICAL BARRICADE 

GENERAL NOTES 

All heights shown shall be measured above the 
pavement surface. 

All dimensions are in inches (millimeters) 
unless otherwise shown. 

TRAFFIC CONTROL 
DEVICES 

(Sheet 1 of 31 

STANDARD 701901-08 
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6' - 12' ** 

Warning light 
(if required) 

(1.8 m - 3.6 m) 

Metal or 
wood post 

4' ( 1.2 ml rural 
' 1. m ur an 

,, 

5' 1.5 m min. rural 
7' (2.1 m) min. urban 

I I Elevation of edge 
1 1 of pavement ,, 

5' ( 1.5 m) min. 
embedment 

POST MOUNTED SIGNS 
When curb or paved shoulder are present 
this dimension shall be 24 (600) to the 
face of curb or 6' ( 1.8 m) to the outside 
edge of the paved shoulder. 

MAX WIDTH 
D' -U" 

I MILES 
AHEAD 

W12-1103-4848 

WIDTH RESTRICTION SIGN 
XX'-XX" width and X miles are variable. 

@ Illinois Department of Transportation 

Ai,:ROVED C Januarv l ,  2019 

E  m  S A F E  N D  ENGINEERING 

APPROVED   e 2019 -:s;;u   ENGINEER OF o E s l G N A N  ENVIRoNMENT 

Edge of 
pavement 
or face 
of curb 

Elevation of edge 
of pavement 

SIGNS ON TEMPORARY SUPPORTS 
When work operations exceed 
four days, this dimension shall 
be 5' (1.5 ml min. If located 
behind other devices, the height 
shall be sufficient to be seen 
completely above the devices. 

8 (200) Federal series C 

SIGN 
IIF SPECIFIEDI 

IBx!B (450x450) 
Orange flags 

HIGH LEVEL WARNING DEVICE 

24 
(600) 

(125) 

7 (180) Federal series B 

(175) 

. - - - + - - s  1 0 - w l - - - - - - + - - - ' - - " '  � ;1

1 

E 

FRONT SIDE 

1 "  16 1 
/ I  

� ( 4 0 0 ) _ _ _  :'._j 

REVERSE SIDE 

FlAGGER TRAFAC CONTROL SIGN 

ROAD 
CONSTRUCTION 
NEXT X MILES 

END 
CONSTRUCTION 

G20-1!04(0)-6036 G20-1105(0)-6024 

This signing is required for all projects 
2 miles (3200 m) or more in length. 

ROAD CONSTRUCTION NEXT X MILES sign shall 
be placed 500' (150 m) in advance of pro-
ject limits. 

END CONSTRUCTION sign shall be erected at 
the end of the job unless another job is 
within 2 miles (3200 m). 

Dual sign displays shall be utilized on multi-
lane highways. 

WORK LIMIT SIGNING 

W21-1115(0)-3618 W O R K  
ZONE 

SPEED 

LIMIT R2-1-3648 xx 
Rl0-1108p-3618 **** PHOTO 

ENFORCED 

R2-1106p-3618 $XXX FINE 
MINIMUM 

Sign assembly as shown on Standards 
or as allowed by District Operations. 

END 

W O RK  ZONE G20-1103-6036 

SPEED LIMIT 

This sign shall be used when the 
above sign assembly is used. 

HIGHWAY CONSTRUCTION 
SPEED ZONE SIGNS 

Rl0-1108p shall only be used along roadways 
under the juristiction of the State. 

TRAFFIC CONTROL 
DEVICES 

(Sheet 2 of 31 

STANDARD 701901-08 
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4' (1.2 ml 
min. 

TYPEA 
ROOF 

MOUNTEO 

@ Illinois Department of Transportation 

APPROVED   e 2019 -:s;;u   ENGINEER OF o E s l G N A N  ENVIRoNMENT 

5' (1.5 m) 
min. 

TYPEB 
ROOFORTRAILER 

MOUNTED 

ARROW BOARDS 

ROAD CLOSED TO ALL TRAFFIC 

Reflectorized striping may be omitted 
on the back side of the barricades. 
If a Type III barricade with an attached 

8' (2.4 m) 
min. 

TYPEC 
TRAILER 

MOUNTED 

sign panel which meets NCHRP 350 is not 
available, the sign may be mounted on an 
NCHRP 350 temporary sign support directly 
in front of the barricade. 

F 
 _E_ 

TYPICAL APPLICATIONS OF 

I 

TYPE Ill BARRICADES CLOSING A ROAD 

24 (600) + 

0 

0 

4A 
PLAN 

1¾ (45) ± 

I I 

\ _ _  Epoxy channels _ _ j  
3½ (90) + 

SECTION A-A 

Face may be 
stepped or smooth 

Traffic 

<==i 

TEMPORARY RUMBLE SmlPS 

ROAD CLOSED TO THRU TRAFFIC 

Reflectorized striping shall appear on 
both sides of the barricades. If a 
Type III barricade with an attached 
sign panel which meets NCHRP 350 is 
not available, the signs may be mounted 
on NCHRP 350 temporary sign supports 
directly in front of the barricade. 

Z o 7 E  o  
O O 

O 0 

P 25• I P 25• I       LI"'- Construction 
advance 

200 200 warning signs 
(60 m) ± (60 m) ± 

TYPICAL INSTALLATION 

TRAFFIC CONTROL 
DEVICES 

(Sheet 3 of 3) 

STANDARD 701901-08 
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Exhibit 15 

VILLAGE OF HOFFMAN ESTATES 
SALES TAX EXEMPTION NUMBER AUTHORIZATION FORM 

The undersigned contractor hereby agrees to use the Village of Hoffman Estates sales tax exemption 
number only for purchases directly related to work being done on behalf of the Village. The 
undersigned also agrees to be responsible for any tax due for purchases determined to be non-
exempt and for purchases not made on the Village's behalf. 

It is understood that the exemption from tax in the case of the sales of articles is limited to the sales 
of articles purchased for the exclusive use of the Village and it is agreed that if articles purchased 
tax free are used otherwise or are sold to others, such fact will be reported to the State of Illinois 
Department of Revenue. It is also understood that the fraudulent use of the exemption number to 
secure exemptions will subject the undersigned and all guilty parties to a fine of not more than 
$10,000 or to imprisonment for not more than five years or both, together with costs of prosecutions. 

NAME OF PROJECT AND/OR CONTRACT NUMBER 

COMPANY NAME 

PURCHASER NAME & TITLE (PLEASE PRINT) 

SIGNATURE DATE 

Before a Tax Exemption Letter is issued to the contractor, this form and the materials and estimated 
quantities form must be returned to the appropriate Village personnel. After the completed forms 
have been received by the Village, a Tax Exempt Letter will be mailed to the contractor. 

ADDRESS CITY ZIP CODE 
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Page 1 of 2 BLR 12320 (Rev. 01/18/23)

Local Public Agency Formal Contract

Completed11/04/25

Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency County Section Number
STATE OF ILLINOIS

Street Name/Road Name Type of Funds

CONTRACT BOND (when required)

For a County and Road District Project

Submitted/Approved

Submitted/Approved

Highway Commissioner Signature & Date

County Engineer/Superintendent of HighwaysSignature & Date

For a Municipal Project

Submitted/Approved/Passed

Official Title

Signature & Date

Department of Transportation

Concurrence in approval of award
Regional Engineer Signature & Date
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BLR 12320 (Rev. 01/18/23)Page 2 of 2Completed11/04/25

Local Public Agency CountyLocal Street/Road Name Section Number

1. THIS AGREEMENT, made and concluded the
Day Month and Year

 day of between the
Local Public Agency Type

of
Local Public Agency 

, known as the party of the first part, and
Contractor

its successor, and assigns, known as the party of the second part.

2. For and in consideration of the payments and agreements mentioned in the Proposal hereto attached, to be made and performed by
the party of the first part, and according to the terms expressed in the Bond referring this contract, the party of the second part agrees
with said party of the first part, at its own proper cost and expense, to do all the work, furnish all materials and all labor necessary to
complete the work in accordance with the plans and specifications hereinafter described, and in full compliance with all of the terms of
this contract.

3. It is also understood and agreed that the LPA Formal Contract Proposal, Special Provisions, Affidavit of Illinois Business Office,
Apprenticeship or Training Program Certification, and Contract Bond hereto attached, and the Plans for Section

Local Public Agency
,approved by the Illinois Department of Transportation on

Date
documents of this contract and are a part hereof.

4. IN WITNESS WHEREOF, the said parties have executed this contract on the date above mentioned.

Attest: The
Local Public Agency Type

of
Name of Local Public Agency

By:

(If a Corporation)(SEAL, if required by the LPA) 
Corporate Name

By:

(If a Limited Liability Corporation)
LLC Name

(SEAL, if required by the LPA) 

By:
Manager or Authorized Member, Party of the Second Part

(If a Partnership)

Attest:

Partners doing Business under the firm name of

(SEAL, if required by the LPA)  Party of the Second Part

(If an individual)

, are essentialin
Section Number

,

Clerk Signature & Date Party of the First Part Signature & Date

President, Party of the Second Part Signature & Date

Secretary Signature & Date

Partner Signature & Date

Partner Signature & Date

Party of the Second Part Signature & Date
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VILLAGE OF HOFFMAN ESTATES 
 PAYMENT AND PERFORMANCE 

SURETY BOND 

BOND NO. DATE BOND EXECUTED: 

PRINCIPAL: BOND AMOUNT: 
(written out & numerically) 

CO-PRINCIPAL(S): CONTRACT DOCUMENTS: 

SURETY(IES): PROJECT: 
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KNOW ALL MEN BY THESE 
PRESENTS, that we, the Principal(s) and 
Surety(ies) hereto, recite and declare that: 
1. The Principal(s) and Surety(ies) on this
bond agree that all undertakings, covenants, terms,
conditions and agreements of the Contract
Documents listed above and incorporated herein by
reference will be performed and fulfilled and to pay
all persons, firms and corporations having contracts
with the principal or with subcontractors, all just
claims due to them under the provisions of such
contracts for labor performed or materials furnished
in the performance of the Contract on account of
which this bond is given.
2. We are held and firmly bound to the
obligee Village of Hoffman Estates, Illinois
(hereinafter called “Village”), in the sum written
above in lawful money of the United States of
America, to be paid to the Village, its successors or
assigns, for the payment whereof Principal(s), Co-
Principals and Surety(ies) bind themselves, their
heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by this Bond.
3. The condition of this Bond is that if the
Principal shall in every respect perform all of its
obligations under the Contract Documents
identified above, which Contract Documents are
incorporated herein by reference, then this Bond
shall be void; otherwise, the Bond shall
continuously remain in full force and effect until
released by the Village.  Contract Documents shall
also include any agreements, bid documents,
specifications, engineering, design, or construction
requirements or other Village documents associated
with the Project, including any laws, ordinances
and/or governmental regulations related to the
Project.
4. Surety waives all of its surety defenses
including, but not limited to, the following:
a) It shall be the duty of the Principal to
notify the Surety of any revision of the plans,
profiles and specifications referred to in the
Contract Documents.  The Surety expressly waives
any right to receive notice from the obligee or to
review or approve any revisions to the plans,
profiles and specifications referred to in the
Contract Documents which are required to meet
governmental standards.  No such revisions of any
kind in the work shall in any way affect the
obligation of the Surety under this Bond;
b) Any extension or reduction of time beyond
the period provided for in the Contract Documents
for completion of its obligations under the
Agreement shall in no way affect the obligation of
the Surety under this Bond;
c) The failure or refusal of Village to take any
action, proceeding, or steps to enforce any remedy
or exercise any right under the Contract Documents,
or that taking of any action, proceeding, or step by

Village, acting in good faith upon the belief that 
same is permitted by the provisions of the Contract 
Documents, shall not in any way release Principal 
or Surety, or either of them, or their respective 
executors, administrators, successors, or assigns, 
from liability under this Bond.  Surety hereby 
waives notice of any amendment, indulgence made, 
granted or permitted; 
d) The Principal, Co-Principal and Surety
intend that each provision of this Bond be valid and
binding upon them and expressly agree to abide
thereby;
e) In the event of a default of this Bond, the
Village may terminate whatever rights Principal,
Co-Principal and/or Surety may have to perform
further work on the Project.
f) The requirement of any other entity to
perform any obligations contained in the Contract
Documents shall in no way affect the obligations of
the Surety under this Bond.

5. 4.    Default:
a) A default shall be deemed to have occurred on the

part of the Principal if Principal shall fail to
complete its obligations under the Contract
Documents within the time set forth therein or any
extensions thereof; or, prior to the expiration of
such period, if in the sole judgment of the Village,
the Principal has:
A) abandoned the performance of its obligations

under the Contract Documents; or
B) failed to pay all persons, firms and

corporations having contracts with the
principal or with subcontractors, all just claims
due to them under the provisions of such
contracts for labor performed or materials
furnished in the performance of the Contract
Documents; or

C) renounced or repudiated its obligations under
the Contract Documents; or

D) clearly demonstrated through insolvency, or
otherwise, that its obligations under the
Contract Documents cannot be completed
within the time allotted under the Contract
Documents.

If the Principal defaults in the performance of all or 
any part of the obligations specified in the Contract 
Documents, the Village shall give written notice of 
the default to the Surety, with a copy to the Principal 
and Co-Principal, if any.  In the event of such 
default and notice, Surety shall, within 45 days of 
receipt of the default notice, give written notice to 
the Village stating whether Surety will assume the 
Contract Document obligations and the obligations 
of the Principal, and should it elect to assume said 
obligations, Surety shall be required to complete the 
obligations specified in the Contract Documents 
according to its terms and provisions within 180 



days of said notice, but not before expiration of the 
period provided for under the Contract Documents 
and approved extensions thereof.  In the event that 
Surety elects to assume the obligations of Principal 
as provided herein and thereafter fails to faithfully 
perform all or any part of the work, or should it 
unnecessarily delay all or any part of the work, then 
the Village may proceed as provided in Paragraph 
No. 5 of this Bond. 

6. Should Surety following notice of default
notify the Village that Surety elects not to assume
the obligations of Principal under the Contract
Documents, or fails within 45 days of receipt of the
default notice as provided in Paragraph No. 4)
above to notify the Village whether Surety elects to
assume the obligations of Principal under the
Contract Documents, or having elected to assume
the obligations of Principal, should it then fail to
perform, then in any event the Village may elect any
of the following procedures or any combination
thereof:
a) Terminate whatever rights the Principal,
Co-Principal and/or Surety may have to perform
further work on the Project;
b) Take over or relet all or any part of the
work under the Contract Documents which is not
completed and complete the same for the account
and at the expense of the Principal and Surety, who
shall be jointly and severally liable to Village for the 
costs incurred in completion of the obligations
under the Contract Documents and/or correction
thereof.  Such costs as identified in the Contract
Documents shall include, but not be limited to,
construction, engineering, surveying, maintenance,
donations, impact fees, deterioration,
administration, supervision, reasonable attorney’s
fees, and any costs associated or related to any
litigation of the Bond agreement and shall be
adjusted for inflation.  The amount of Village’s
actual costs for completion and/or correction of the
work required under the Contract Documents shall
be conclusive of the extent of the liability of
Principal and Surety and may exceed the Bond
Amount;
c) Require the Surety to pay the Bond
Amount to the Village as liquidated damages.
7. Should Surety, following notice of default
notify the Village within 45 days of the receipt of
the default notice choose to pay the Village for
completion of the obligation under the Contract
Documents, the Surety shall have the right to
demand that the Village state a sum constituting the
estimated costs at that time, of completion and/or
correction of the work required under the Contract
Documents, such as costs as defined in Paragraph

No. 5b).  Surety shall then immediately pay over to 
the Village the sum so stated and be released from 
any further obligations under this Bond.  If funds 
are paid over under this section and the paid over 
funds are not sufficient to complete the work, the 
Village’s sole remedy shall be to proceed against 
the Principal(s) and Co-Principals for any 
deficiency.  If there are any paid over funds not 
necessary for completion of the work, the Village 
will return the excess to Surety after completion of 
the work. 
8. If any action or proceeding is initiated in
connection with this Bond and any and all
obligations arising hereunder the venue thereof
shall be in State Court in the County of Cook, State
of Illinois, it is further understood and agreed that
this contract shall be governed by the laws of the
State of Illinois, both as to interpretation and
performance.
9. All notices sent to the Principal(s), Co-
Principals, and Surety(ies) shall be sent to the
address set forth on the signature page unless said
Principal(s), Co-Principal(s) and Surety(ies) notify
the Village in writing of any change.  If the
addresses of any of the Principal(s), Co-Principal(s)
and Surety(ies) change, the Principal(s), Co-
Principal(s) or Surety(ies) shall immediately notify
the Village in writing of such change.  Failure to
notify the Village of any change in address is
deemed to be a waiver of any requirement for notice
under this Bond to the Principal(s), Co-Principal(s)
or Surety(ies).  All written notices to the Village
required under the Bond shall be sent certified mail
to the Village Clerk.
10. If any one or more of the provisions of this
Bond are determined to be illegal or unenforceable 
by a court of competent jurisdiction, all other 
provisions shall remain effective. 
11. No party other than the Village shall have
any rights under this Bond as against the Surety.
12. As part of the obligation secured hereby
and in addition the Bond Amount specified herein,
there shall be included costs, interest and reasonable
expenses and fees (including, without limitation,
attorneys’ fees and costs), incurred by the Village in
enforcing this agreement, to be awarded by the
court.
13. Nonpayment of the premiums associated
with this Bond will not invalidate this Bond nor
shall Village be obligated for the payment thereof.
Surety agrees to deliver written notice of non-
payment under this Bond or other actions to the
Village.
14. Surety waives its right to trial by jury.



IN WITNESS WHEREOF, the parties have caused this Agreement to be signed and sealed as of the day and 
year set forth above. 

PRINCIPAL 

Type of Organization: Legal Name of Organization: 

State of Incorporation: 

Address: 

Authorized Signature(s): 

By: By: 
Signature Signature 

(Type name and title) (Type name and title) 

ACKNOWLEDGMENT OF PRINCIPAL(S) 

STATE OF  : 
COUNTY/CITY OF : 

I,  Notary Public in and for the State and County/City aforesaid, 
do hereby certify that 

 whose name is signed to the foregoing bond, this day personally appeared before me in my State and 
County/City aforesaid and acknowledged the same. 

Given under my hand this  day of , . 
My commission expires: 

NOTARY PUBLIC 

Surety: 
Bond No.: 



CO-PRINCIPAL(S) 

Type of Organization: Legal Name of Organization: 

State of Incorporation: 

Address: 

Authorized Signature(s): 

By: By: 
Signature Signature 

(Type name and title) (Type name and title) 

ACKNOWLEDGMENT OF CO-PRINCIPAL(S) 

STATE OF  : 
COUNTY/CITY OF : 

I,  Notary Public in and for the State and County/City aforesaid, 
do hereby certify that 

 whose name is signed to the foregoing bond, this day personally appeared before me in my State and 
County/City aforesaid and acknowledged the same. 

Given under my hand this  day of , . 
My commission expires: 

NOTARY PUBLIC 

Surety: 
Bond No.: 

CORPORATE SURETY 

Type of Organization: Legal Name and Address: 

Liability Limit: 

Address: 

Authorized Signature(s): 

By: By: 
Signature Signature 

(Type name and title) (Type name and title) 



ACKNOWLEDGMENT OF CORPORATE SURETY(S) 

STATE OF  : 
COUNTY/CITY OF : 

I,  Notary Public in and for the State and County/City aforesaid, 
do hereby certify that 

 whose name is signed to the foregoing bond, this day personally appeared before me in my State and 
County/City aforesaid and acknowledged the same. 

Given under my hand this  day of , . 
My commission expires: 

NOTARY PUBLIC 

Surety: 
Bond No.: 
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