BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #2.20 - EXCAVATION & SITE UTILITIES

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 - Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
ALESSIO & SONS COMPANY	2.20	$845,000.00	Y	Y	Y								
J. PEASE EXCAVATING	2.20	$938,000.00	Y	Y	Y								
DOETSCH CONTRACTORS	2.20	$998,040.00	Y	Y	Y	$4,000							
BERGER CONTRACTORS	2.20	$1,037,000.00	Y	Y	Y								
KANE COUNTY EXCAVATING	2.20	$1,169,853.00	Y	Y	Y	$6,000							
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												
	2.20												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #2.74 - ASPHALT PAVING

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 - Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
CHICAGOLAND PAVING	2.74	$95,000.00	Y	Y	Y	-$15,000							
SUPERIOR PAVING, INC.	2.74	$97,300.00	Y	Y	Y	-$17,500							
ABBEY CONSTRUCTION CO.	2.74	$111,500.00	Y	Y	Y	-$16,850							
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												
	2.74												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #2.82 FENCING & GATES

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 - Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
ACTION FENCE CONTRACTORS	2.82	$212,365.00	Y	Y	Y								
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												
	2.82												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #2.90 - LANDSCAPING

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 - Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
BREEZY HILL LANDSCAPING	2.90	$102,900.00	Y	Y	Y								
ALLIED LANDSCAPING	2.90	$134,905.00	Y	Y	Y								
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												
	2.90												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #4.00 - MASONRY WORK

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 -Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
JOE'S MASONRY	4.00	$1,098,000.00	Y	Y	Y								
GC MASONRY, INC	4.00	$1,155,000.00	Y	Y	Y								
EBBEN MASONRY, INC	4.00	$1,192,000.00	Y	Y	Y								
JAC MASONRY	4.00	$1,248,000.00	Y	Y	Y								
JIMMY'Z MASONRY	4.00	$1,259,400.00	Y	Y	Y								
IWANSKI MASONRY INC	4.00	$1,264,000.00	Y	Y	Y								
RASCO MASON CONTRACTORS	4.00	$1,265,000.00	Y	Y	Y								
A-ONE GROUP	4.00	$1,287,800.00	Y	Y	Y								
ABLE MASONRY	4.00	$1,321,912.00	Y	Y	Y								
MIDWEST MASONRY, INC	4.00	$1,382,000.00	Y	Y	Y								
KR TECH GROUP LLC	4.00	$1,498,000.00	Y	Y	Y								
MIKE CACHEY CONTRACTING	4.00	$1,626,000.00	Y	Y	Y								
	4.00												
	4.00												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #5.00 - STRUCTURAL STEEL

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 - Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
MCKINNEY STEEL AND SALES	5.00	$ 1,132,517.00	Y	Y	Y								
AFFORDABLE WELDING	5.00	$ 1,139,600.00	Y	Y	Y								
	5.00												
	5.00												
	5.00												
	5.00												
	5.00												
	5.00												
	5.00												
	5.00												
	5.00												
	5.00												
	5.00												
	5.00												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #6.01 GENERAL TRADES

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 -Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
DBM SERVICES	6.01	$3,400,000.00	Y	Y	Y	$40,000					$4,000	$4,000	
CAMOSY CONSTRUCTION	6.01	$3,627,900.00	Y	Y	Y	$31,150					$10,300	$10,300	
OSMAN CONSTRUCTION CORP.	6.01	$3,777,000.00	Y	Y	Y	$41,000					$3,600	$3,600	
STAALSEN CONSTRUCTION CO.	6.01	$3,839,589.00	Y	Y	Y	$41,655					$1,110	$890	
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												
	6.01												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #7.50 SHINGLE ROOFING & ARCHITECTURAL SHEET METAL

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 -Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
WEATHERGUARD ROOFING	7.50	$878,000.00	Y	Y	Y		-$38,000						
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												
	7.50												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #8.40 - ALUMINUM FRAMING, GLASS & GLAZING

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 -Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
RELIANT CONTRACT GLASS	8.40	$436,500.00	Y	Y	Y								
3F CORPORATION	8.40	$455,000.00	Y	Y	Y								
LS GLASS CO	8.40	$511,000.00	Y	Y	Y								
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												
	8.40												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #9.26 - METAL FRAMING, DRYWALL, & INSULATION

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
THE ROCKWELL GROUP	9.26	$747,800.00	Y	Y	Y								
CHAMPION DRYWALL INC.	9.26	$748,520.00	Y	Y	Y								
OPC CONSTRUCTION GROUP	9.26	$786,840.00	Y	Y	Y								
DBM SERVICES, INC.	9.26	$808,000.00	Y	Y	Y								
DENK & ROCHE BUILDERS	9.26	$855,647.00	Y	Y	Y								
HEITKOTTER, INC.	9.26	$861,150.00	Y	Y	Y								
DOHERTY CONSTRUCTION	9.26	$919,838.00	Y	Y	Y								
LJ MORSE CONSTRUCTION CO	9.26	$998,000.00	Y	Y	Y								
	9.26												
	9.26												
	9.26												
	9.26												
	9.26												
	9.26												
	9.26												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #9.67 EPOXY FLOORING SYSTEM

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 - Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
ARTLOW SYSTEMS	9.67	$69,447.00	Y	Y	Y					$89,332			
CCI FLOORING INC.	9.67	$92,500.00	Y	Y	Y					$74,200			
MENCONI TERRAZZO LLC	9.67	$98,500.00	Y	Y	Y					$131,500			
PREMIER TILE & STONE	9.67	$158,000.00	Y	Y	Y					$75,000			
	9.67												
	9.67												
	9.67												
	9.67												
	9.67												
	9.67												
	9.67												
	9.30												
	9.30												
	9.30												
	9.30												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #9.90 - PAINTING AND WALL COVERINGS

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 -Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
OOSTERBAAN & SONS	9.90	$106,690.00	Y	Y	Y								
GP MAINTENANCE SERVICES	9.90	$109,400.00	Y	Y	Y								
MIDWEST DECORATING	9.90	$123,260.00	Y	Y	Y								
NEDROW PAINTING	9.90	$136,000.00	Y	Y	Y								
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												
	9.90												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #15.30 - FIRE PROTECTION

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
NELSON FIRE PROTECTION	15.30	$86,406.00	Y	Y	Y								
AUTOMATIC FIRE SYSTEMS, INC	15.30	$130,359.00	Y	Y	Y								
ABSOLUTE FIRE PROTECTION	15.30	$138,250.00	Y	Y	Y								
UNITED STATES ALLIANCE FIRE PROTECTION	15.30	$173,605.00	Y	Y	Y								
	15.30												
	15.30												
	15.30												
	15.30												
	15.30												
	15.30												
	15.30												
	15.30												
	15.30												
	15.30												
	15.30												
	15.30												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #15.40 - PLUMBING

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 -Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
HARTWIG MECHANICAL	15.40	$693,500.00	Y	Y	Y								
CW BURNS COMPANY	15.40	$747,000.00	Y	Y	Y								
DEFRANCO PLUMBING	15.40	$789,976.00	Y	Y	Y								
A&H PLUMBING	15.40	$799,800.00	Y	Y	Y								
ERNIE PETERSON PLUMBING	15.40	$839,500.00	Y	Y	Y								
MARTIN PETERESEN COMPANY	15.40	$933,835.00	Y	Y	Y								
	15.40												
	15.40												
	15.40												
	15.40												
	15.40												
	15.40												
	15.40												
	15.40												
	15.40												
	15.40												
	15.40												

BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #15.80 - HVAC

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 -Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
FLO-TECH MECHANICAL SYSTEMS	15.80	$1,133,333.00	Y	Y	Y						$53,000	$44,000	
JENSEN'S PLUMBING & HEATING	15.80	$1,149,800.00	Y	Y	Y						$45,000	$39,000	
AIR SUPPLY AC & HEATING	15.80	$1,165,000.00	Y	Y	Y						$68,625	$64,225	
MCDONOUGH MECHANICAL	15.80	$1,178,000.00	Y	Y	Y						$36,630	$36,630	
DEKALB MECHANICAL	15.80	$1,204,000.00	Y	Y	Y						$31,000	$22,500	
MG MECHANICAL	15.80	$1,342,000.00	Y	Y	Y						$39,000	$39,000	
AMBER MECHANICAL	15.80	$1,343,000.00	Y	Y	Y						$50,000	$41,000	
GREAT LAKES PLUMBING & HEATING	15.80	$1,389,000.00	Y	Y	Y						$47,500	$47,500	
HARTWIG MECHANICAL	15.80	$1,416,300.00	Y	Y	Y						$78,100	$78,100	
	15.80												
	15.80												
	15.80												
	15.80												
	15.80												
	15.80												
	15.80												
	15.80												
	15.80												
	15.80												
	15.80												

BID DATE: BID DATE: 5/29/26

VILLAGE OF HOFFMAN ESTATES FIRE STATION #22

Bid Package - #16.00 - Electrical

Bid Tabulation

Company Name	Bid Package	Base Bid	Bid Bond	Addendums Noted Y/N	Clarifications Noted Y/N	Alt #1 - Concrete Paving in lieu of Asphalt	Alt #2 - EPDM Roofing in Lieu of PVC	Alt #3 -Modified Bit Roofing in lieu of PVC	Alt #4 - Additional Data Ports	Alt #5 - ERF in lieu of Sealed Concrete in Apparatus Bay	Alt #6 - Snow Melt at North Apron	Alt #7 - Snow Melt at South Apron	Alt #8 - Alternate Fencing
PETERS ELECTRIC AND TECHNOLOGY	16.00	$1,382,000.00	Y	Y	Y				$17,710		$1,000	$1,000	
BERNARDONI ELECTRIC INC	16.00	$1,581,350.00	Y	Y	Y				$28,380				
ASSOCIATED ELECTRIC	16.00	$1,610,000.00	Y	Y	Y				$21,600				
KELLENBERGER ELECTRIC	16.00	$1,623,609.00	Y	Y	Y				$22,491				
CAREY ELECTRIC CONTRACTING	16.00	$1,694,942.00	Y	Y	Y				$17,564				
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												
	16.00												