

BID TABULATION MOON LAKE LIFT STATION MODIFICATIONS VILLAGE OF HOFFMAN ESTATES									
		BID TABULATION BIDS RECD 12/5/2019		MARC KRESMERY CONSTRUCTION 1725 Weld Rd. Elgin, IL 60123		AMS MECHANICAL SYSTEMS, INC. 9341 Adam Don Pkwy Woodridge, IL 60517		JOHN NERI CONSTRUCTION CO., INC. 770 W. Factory Road Addison, IL 60101	
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BASE BID ITEMS									
1	MOBILIZATION AND DEMOBILIZATION , INCLUDING PERFORMANCE AND PAYMENT BONDS	LS	1	\$ 8,500.00	\$ 8,500.00	\$ 32,000.00	\$ 32,000.00	\$ 20,000.00	\$ 20,000.00
2	DEMOLITION WORK INCLUDING, BUT NOT LIMITED TO, THE REMOVAL AND DISPOSAL CONCRETE WET WELL LID, PAVEMENT, RISER PIPE, DEBRIS GRATE, CONCRETE, ELECTRICAL, CONTROLS AND APPURTENANCES.	LS	1	\$ 27,000.00	\$ 27,000.00	\$ 14,000.00	\$ 14,000.00	\$ 46,000.00	\$ 46,000.00
3	FURNISH AND INSTALL A GRINDER WITH CONTROL PANEL, INCLUDING BUT NOT LIMITED TO, GUIDE RAIL SYSTEM AND RELATED WET WELL AND INFLUENT PIPE MODIFICATIONS, BYPASS PUMPING, SUPPORTS, EXCAVATION AND BACKFILL, SITE RESTORATION, SCADA MODIFCATIONS, ELECTRICAL, CONTROLS AND APPURTENANCES.	LS	1	\$ 90,000.00	\$ 90,000.00	\$ 110,000.00	\$ 110,000.00	\$ 92,000.00	\$ 92,000.00
4	FURNISH AND INSTALL A CONCRETE WEL WELL LID, INCLUDING BUT NOT LIMITED TO, ACCESS HATCHES, VENT PIPING AND RELATED WET WELL MODIFCATIONS, EXCAVATION AND BACKFILL, SITE RESTORATION AND APPURTENANCES.	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 29,000.00	\$ 29,000.00	\$ 19,200.00	\$ 19,200.00
5	FURNISH AND INSTALL A BURIED PLUG VALVE WITH OPERATOR AND VALVE BOX, INCLUDING BUT NOT LIMITED TO, RELATED INFLUENT PIPING MODIFICATIONS, BYPASS PUMPING, TRENCH SHORING, GROUNDWATER AND SURFACE WATER CONTROL, DEWATERING, EXCAVATION AND BACKFILL, SITE RESTORATION AND APPURTENANCES.	LS	1	71,000.00	\$ 71,000.00	\$ 49,000.00	\$ 49,000.00	\$ 67,800.00	\$ 67,800.00
6	CASH ALLOWANCE (3% OF SUM BASE BID ITEMS 1-5)	LS	1	6,495.00	\$ 6,495.00	\$ 7,020.00	\$ 7,020.00	\$ 7,350.00	\$ 7,350.00
TOTAL FOR ALL BASE BID ITEMS 1 THROUGH 6					\$ 222,995.00		\$ 241,020.00		\$ 252,350.00
MANDATORY ALTERNATE ITEM									
1	REMOVE EXISTING BITUMINOUS PAVEMENT FOR THE ENTIRE LIFT STATION SITE, INCLUDING ALL PAVEMENT ONSITE EAST OF THE GATE, AND REPLACE WITH NEW PAVEMENT IN ACCORDANCE WITH THE PAVEMENT SECTION IN APPENDIX A.	LS	1	\$ 29,000.00	\$ 29,000.00	\$ 50,100.00	\$ 50,100.00	\$ 18,000.00	\$ 18,000.00